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Office of Contracts | Project Delivery Bureau
800 Lincoln Way -- Ames, 1A 50010

Phone: 515-239-1414 FAX: 515-239-1325
E-mail address: dot.contracts@dot.iowa.gov

NOTICE TO BIDDERS

STATE OF IOWA - Sealed bids will be received by the lowa Department of Transportation (DOT), Office of Contracts, 800 Lincoln Way, Ames, lowa
50010 on December 15, 2015 at 10:00 A.M. CDT for various items of construction and maintenance work.

Plans, specifications and proposal forms for the work may be seen at the Office of Contracts until noon on the day previous to the letting.

Proposal guaranties are to be sent to the Office of Contracts at the address above. lowa DOT personnel will be available to accept proposal guaranties
during regular business hours of 8:00 a.m. to 4:30 p.m.

The lowa DOT uses the Bid Express website — www.bidx.com - as the official depository for bid submittal. The lowa DOT will ensure this depository
is available for a two-hour period prior to the deadline for submission of bids. If there is an interruption of communications or loss of service by Bid
Express during this two-hour period, the lowa DOT will delay the deadline for bid submissions to allow potential bidders to submit bids. Instructions
will be communicated to potential bidders.

Opening and reading of the bids will be performed at the Office of Contracts after 10:30 A.M. on the day bids are to be received, unless otherwise
specified by the lowa DOT.

All proposals must be filed on the forms furnished by the Office of Contracts, sealed and plainly marked. Proposals containing any reservations not
provided for in the forms furnished will be rejected. The lowa DOT reserves the right to waive technicalities and reject any or all bids.

A proposal guarantee, not less than the amount as set forth in the proposal form, shall be filed with each proposal. The proposal guarantee shall be in the
form of a certified check or credit union certified share draft, cashier's check, money order or bank draft drawn on a solvent bank or credit union.
Certified checks or credit union certified share drafts shall bear an endorsement signed by a responsible official of such bank or credit union as to the
amount certified. Cashier's checks, money orders or bank drafts shall be made payable either to the contracting authority or bidder; and, where made
payable to the bidder, shall contain an unqualified endorsement to the contracting authority signed by the bidder or the bidder’s authorized agent. A
properly completed Proposal Guaranty/Bid Bond (form 131084) or a properly completed Contractor’s Annual Bid Bond (form 650043) may be used in
lieu of the monetary options specified above. Both forms are available from the Office of Contracts.

Per lowa Code section 423.3 (80), the contracting authority will issue an exemption certificate for the purchase or use of building materials, supplies
and equipment used in the performance of the construction contract.

Failure to execute a contract and file an acceptable performance bond and certificate of insurance within 30 days of the approval date for awarding the
contract will be just and sufficient cause for the denial of the award and forfeiture of the proposal guarantee.

The lowa DOT (or other approved contracting authority) hereby notifies all bidders that it will affirmatively ensure that in any contract entered into
pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will
not be discriminated against on the grounds of race, color, or national origin in consideration for an award.

On federal-aid projects, where disadvantaged business enterprise (DBE) goals have been established, the bidder is required to complete and submit
form 102115 with the bid documents. On all projects without DBE goals, the contractor must show that affirmative action has been made to seek out
and consider DBEs as potential subcontractors.

Some projects may be listed in multiple proposals (as an individual project or part of a combined package of projects). The contracting authority will
determine which combination of proposals produce the lowest bid for these projects.

A listing of projects open for bids and details for each project will be available to potential bidders and suppliers three weeks prior to the letting date at
www.bidx.com/ia/main or www.iowadot.gov/contracts/index.htm or by calling the Office of Contracts at 515-239-1414.

Minimum wage rates for all federal-aid projects have been predetermined by the U.S. Secretary of Labor and are set forth in the specifications.
However, this does not apply to projects off the federal-aid highway system. All federal-aid projects are subject to the Contract Work Hours Standards
Act, as amended (title | of Pub. L. 87-581, Aug. 13, 1962, 75 Stat.357) and implementing regulations.

By virtue of statutory authority, a preference will be given to products and provisions grown and coal produced within lowa, and also, a resident bidder
shall be allowed a preference against a nonresident bidder from a state or foreign country which gives or requires a preference to bidders from that state
or foreign country both on projects in which there are no federal funds involved.
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PROJECT DETAIL

BID ORDER NUMBER:

COUNTY: AUDUBON
PROPOSAL ID: 05-0714-048
WORK TYPE: RECONSTR - BR DECK REPLACEMENT

PROPOSAL SECTION(S):

0001 DESIGN NO. 0215;240"-0 X 32"-0 CONTINOUS WELDED GIRDER

BRIDGE

0002 ROADWAY ITEMS
NONE

DBE GOAL:

WORKING DAYS:

GUARANTY :

100
LATE START DATE:

2016/05/31

$50,000.00

PROJECTS INCLUDED:

NHSN-071-4(48)--2R-05
U.s. 71

ROUTE:

US 71 OVER E NISHNABOTNA RIVER
1.0 MILES SOUT OF

2.
394.
260.
148.
.00
86.
.00
37.

4.
-40
-80
.00
441 .

3.
.00
.00
-00
-30
.00
12.

480

52

1,326
258
1

4,069
95,803
503

43

1

20
70
70
10

20

50
00

70
63

60

1A 44

GALLON
SQ YARD
CUBIC YD
CUBIC YD
LINR FT
CUBIC YD
CUBIC YD
LINR FT
EACH

SQ YARD
SQ YARD
LUMP SUM
SQ YARD
STATION
POUND
POUND
POUND
CUBIC YD
LUMP SUM
STATION

ASPHALT EMULSION, FOG SEAL

HOT MIX ASPHALT

STRUCTURAL CONCRETE
EMBANKMENT-IN-PLACE

SILT FENCE

EXCAVATION CLASS 13

EXCAVATION CLASS 20

GUARDRAIL, FORMED STEEL BEAM
STEEL BEAM GRAIL BARRIER TRANS SECT
LONGITUDINAL GROOVING IN CONCRETE
PAVED SHOULDERS

REMOVAL OF ASBESTOS

REMOVAL OF PVMNT/DRIVES/SDWK
SHOULDER CONSTRUCT ION

REINFORCING STEEL

REINFORCING STEEL, EPOXY COATED
STRUCTURAL STEEL

MODIFIED SUBBASE

CONSTRUCTION SURVEY

PAVEMENT MARKINGS

BID ORDER NUMBER: 002

COUNTY: BLACK HAWK

PROPOSAL ID: 07-C007-138

WORK TYPE: RCB CULVERT RPLC - TWIN BOX

PROPOSAL SECTION(S):

0001 ITEMS FOR A TWIN 10" X 6" X 28" REINFORCED CONCRETE BOX
CULVERT

DBE GOAL: NONE
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PROJECT DETAIL

WORKING DAYS: 35
LATE START DATE: 2016/08/29
GUARANTY : $6,250.00

PROJECTS INCLUDED:

BROS-C007(138)--8J-07

ROUTE: BURTON AVE

BURTON AVE: 0.25 MILES NORTH OF DUNKERTON RD

106.50 CuBIC YD STRUCTURAL CONCRETE

60.00 LINR FT SILT FENCE

125.80 CuBIC YD EXCAVATION CLASS 10
320.00 CuBIC YD EXCAVATION CLASS 20

72.00 SQ YARD ENGINEERING FABRIC

65.00 TON REVETMENT

16,090.00 POUND REINFORCING STEEL

340.00 TON SURFACING, CRUSHED STONE
105.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD

BID ORDER NUMBER: 003

COUNTY: CARROLL

PROPOSAL ID: 14-C014-155

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 ITEMS FOR 70" X 30" CONTINUOUS CONCRETE SLAB BRIDGE
DBE GOAL: NONE

WORKING DAYS: 55
LATE START DATE: 2016/08/08
GUARANTY : $25,000.00

PROJECTS INCLUDED:
BRS-C014(155)--60-14

ROUTE: E46

E46: NW QUARTER SECTION 16 WASHINGTON

160.40 CuBIC YD STRUCTURAL CONCRETE
621.00 CuBIC YD EXCAVATION CLASS 10
99.00 CuUBIC YD EXCAVATION CLASS 20
1,570.00 LINR FT PILE, STEEL H, 10 IN.
40,767.00 POUND REINFORCING STEEL

BID ORDER NUMBER: 004

COUNTY: CEDAR

PROPOSAL 1ID: 16-C016-092

WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 ITEMS FOR A 130" X 30"-6 CONTINUOUS CONCRETE SLAB BRIDGE
DBE GOAL: 4_0%
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WORKING DAYS: 75
LATE START DATE: 2016/07/05
GUARANTY : $37,500.00

PROJECTS INCLUDED:
BROS-C016(92)--8J-16
ROUTE: 210TH ST

1420 210TH ST. BRIDGE: OVER SUGAR
8.00 EACH
0.10 ACRE

330.10 CuBIC YD
368.00 LINR FT
2.80 ACRE
2.80 ACRE
1,538.00 LINR FT
2.80 ACRE
4,472 .50 CuBIC YD

49.90 CuBIC YD
168.00 CuBIC YD
386.70 SQ YARD
4.00 EACH
2,940.00 LINR FT
1.00 LUMP SUM
1,640.20 TON
76,314.00 POUND
969.20 CuBIC YD
1,513.30 TON
1,903.40 CuBIC YD

PROJECT DETAIL

CREEK

APRONS

www.iowadot.gov

CLEARING & GRUBBING
STRUCTURAL CONCRETE

CULVERT PIPE

MULCHING

SEEDING & FERTILIZING

SILT FENCE

STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 10
EXCAVATION CLASS 13
EXCAVATION CLASS 20

ENGINEERING FABRIC

STEEL BEAM GRAIL BARRIER TRANS SECT

PILE, STEEL H, 10

IN.

REMOVAL OF ASBESTOS

REVETMENT
REINFORCING STEEL
MODIFIED SUBBASE

SURFACING, CRUSHED STONE
TOPSOIL, STRIP/SALVAGE/SPREAD

BID ORDER NUMBER: 005

COUNTY: CEDAR

PROPOSAL ID: 16-C016-093

WORK TYPE: BRIDGE REPLACEMENT - C
PROPOSAL SECTION(S):

CS

0001 ITEMS FOR A 150" X 30"-6 CONTINUOUS CONCRETE SLAB BRIDGE

DBE GOAL: 4_0%

WORKING DAYS: 75
LATE START DATE: 2016/07/05
GUARANTY : $37,500.00

PROJECTS INCLUDED:
BROS-C016(93)--5F-16
ROUTE: CHARLES AVE
410 CHARLES AVE.: OVER BR CLEAR CR

0.20 ACRE
473.60 CuBIC YD
1.60 ACRE

1.60 ACRE

CLEARING & GRUBBING
STRUCTURAL CONCRETE

MULCHING

SEEDING & FERTILIZING
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2,122.00
1.60
4,911.30
190.00
462.20
4.00
420.00
840.00
1,104.20
91,140.00
437.50
629.10
945.00

LINR FT
ACRE
CUBIC YD
CUBIC YD
SQ YARD
EACH
LINR FT
LINR FT
TON
POUND
CUBIC YD
TON
CUBIC YD

PROJECT DETAIL

SILT FENCE

www.iowadot.gov

STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 10
EXCAVATION CLASS 20

ENGINEERING FABRIC

STEEL BEAM GRAIL BARRIER TRANS SECT

PILE, STEEL H, 10
PILE, STEEL H, 12

REVETMENT

REINFORCING STEEL
MODIFIED SUBBASE

IN.
IN.

SURFACING, CRUSHED STONE
TOPSOIL, STRIP/SALVAGE/SPREAD

BID ORDER NUMBER:

006

COUNTY: CERRO GORDO
PROPOSAL ID: 17-C017-073
WORK TYPE:

PROPOSAL SECTION(S):

0001
BOX
DBE GOAL:

CULVERT
NONE

WORKING DAYS: 55
LATE START DATE:

GUARANTY :

PROJECTS

BRS-C017(73)--60-17
S56

ROUTE:

ITEMS FOR A TRIPLE 12* X 8~

2016/08/08

$25,000.00

INCLUDED:

RCB CULVERT RPLC - TRIPLE BOX

X 487"-8 REINFORCED CONCRETE

ON S56, OVER COLD WATER CREEK, 3,500 FEET NORTH OF THE SW CO
RNER OF S17 T94 R19

800.00
306.80
920.00
320.00
176.00
102.60
200.00
100.00
1.50
47,554.00
32.00

TON
CUBIC YD
LINR FT
SQ YARD
SQ YARD
SQ YARD
TON

TON
STATION
POUND
CUBIC YD

GRANULAR BACKFILL

STRUCTURAL CONCRETE

SILT FENCE
ENGINEERING FABRIC
PAVEMENT, P.C.C.

REMOVAL OF PVMNT/DRIVES/SDWK

REVETMENT

GRANULAR SHOULDERS, TYPE B

SHOULDER FINISHING
REINFORCING STEEL
MODIFIED SUBBASE
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PROJECT DETAIL

BID ORDER NUMBER: 007

COUNTY: CRAWFORD

PROPOSAL ID: 24-0303-509

WORK TYPE: DECK JOINT REPAIR

PROPOSAL SECTION(S):

0001 DESIGN NO. 0116; REPAIRS TO A 320"-0 X 30" CONTINUOUS
WELDED GIRDER BRIDGE

0002 ROADWAY ITEMS

DBE GOAL: NONE

WORKING DAYS: 55
LATE START DATE: 2016/07/18
GUARANTY : $12,500.00

PROJECTS INCLUDED:
MB-030-3(509)47--77-24

ROUTE: U.S. 30

OVER BOYER RIVER, 0.6 MILE EAST OF M14.

168.00 TON SPECIAL BACKFILL
9.80 CUBIC YD STRUCTURAL CONCRETE
120.00 CuBIC YD EXCAVATION CLASS 13
533.20 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
12.00 STATION SHOULDER FINISHING
1,376.00 POUND REINFORCING STEEL, EPOXY COATED
1,100.00 LINR FT TEMP. BARRIER RAIL
1.00 EACH TEMP. TRAFFIC SIGNALS
10.26 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 008

COUNTY: DAVIS

PROPOSAL ID: 26-C026-087

WORK TYPE: BRIDGE REPLACEMENT - PPCB

PROPOSAL SECTION(S):

0001 ITEMS FOR A 120"-0 X 24"-0 PRETENSIONED PRESTRESSED
CONCRETE BEAMM BRIDGE

DBE GOAL: 4.0%

WORKING DAYS: 80
LATE START DATE: 2016/07/05
GUARANTY : $37,500.00

PROJECTS INCLUDED:

BROS-C026(87)--5F-26

ROUTE: KEY BOULEVARD

ON KEY BLVD, OVER WYACONDAH CREEK, FROM 0.3 MILES EAST OF 24
OTH ST, IN S2 T68 R14

4.00 EACH BEAMS, PRETENS. PRESTR. CONC.
0.20 ACRE CLEARING & GRUBBING
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PROJECT DETAIL

162.00 CUBIC YD STRUCTURAL CONCRETE
0.80 ACRE MULCHING
0.80 ACRE SEEDING & FERTILIZING
376.00 LINR FT SILT FENCE
6,759.00 CuBIC YD EXCAVATION CLASS 10
183.00 CUBIC YD EXCAVATION CLASS 20
1,500.00 SQ YARD ENGINEERING FABRIC
4.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
1,500.00 LINR FT PILE, STEEL H, 10 IN.
1,050.00 TON REVETMENT
38,430.00 POUND REINFORCING STEEL
787.00 POUND STRUCTURAL STEEL
110.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
440.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER: 009
COUNTY: GUTHRIE
PROPOSAL ID: 39-0444-042
WORK TYPE: RCB CULVERT RPLC - TWIN BOX

PROPOSAL SECTION(S):

0001 DESIGN NO. 0116; TWIN 12* X 12% X 183" REINFORCED

CONCRETE BOX CULVERT

0002 ROADWAY ITEMS
NONE

DBE GOAL:

WORKING DAYS:

GUARANTY:

125
LATE START DATE:

2016/04/18

$75,000.00

PROJECTS INCLUDED:

BRFN-044-4(42)--39-39
I0WA 44

ROUTE:

OVER SEELY CREEK 1.3 MILE W. OF CO. RD. N-70

21.
359.
-00
.00
2.
.30

2,280
248

960

9,604.
1,970.
.00
.00
.00

3,080
1,651
1,080

3,300.
.00

577

4.
64.
-30

233

60

70

10

00
00

00

00
40

TON

TON
CUBIC YD
TON

ACRE
CUBIC YD
CUBIC YD
LINR FT
CUBIC YD
CUBIC YD
CUBIC YD
SQ YARD
CUBIC YD
EACH

SQ YARD
SQ YARD

ASPHALT BINDER

HOT MIX ASPHALT
GRANULAR BACKFILL
SPECIAL BACKFILL
CLEARING & GRUBBING
STRUCTURAL CONCRETE
EMBANKMENT-IN-PLACE
SILT FENCE
EXCAVATION CLASS 10
EXCAVATION CLASS 13
EXCAVATION CLASS 20
ENGINEERING FABRIC
FLOWABLE MORTAR
PATCHES BY COUNT
PATCHES, FULL-DEPTH
PAVEMENT SCARIFICATION
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PROJECT DETAIL

614.60 SQ YARD PAVED SHOULDERS
3,600.00 TON REVETMENT
580.70 TON GRANULAR SHOULDERS, TYPE B
13.90 STATION SHOULDER CONSTRUCT ION
129,851.00 POUND REINFORCING STEEL
10.00 LINR FT SUBDRAIN, LONGITUDINAL
3,393.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
24.80 STATION PAVEMENT MARKINGS
BID ORDER NUMBER:
COUNTY: HARRISON
PROPOSAL ID: 43-C043-077
WORK TYPE: BRIDGE REPLACEMENT - PPCB

PROPOSAL SECTION(S):
0001 ITEMS FOR A 176"-4 X 24*

BEAM BRIDGE

DBE GOAL:

WORKING DAYS:

GUARANTY :

4 _0%

80
LATE START DATE:

2016/07/05

$37,500.00

PROJECTS INCLUDED:

BRS-C043(77)--60-43
296TH ST (F58)

ROUTE:

PRETENSIONED PRESTRESSED CONCRETE

ON 296TH ST., OVER MOSQUITO CREEK, ALONG NLINE S09 T78 R41

12

313
108
821

1

0]

693

9
3,909

80
855
750

1,050.
.00
.00
455.
-00

61,358
3,575

917

-00
2.
.00
-00
.00
-50
1.
.40
-80
-50
-00
74 .

90

10

00

-00
.00
.00

00

20

EACH
ACRE
CUBIC YD
LINR FT
CUBIC YD
ACRE
ACRE
ACRE
LINR FT
SQUARE
CUBIC YD
CUBIC YD
CUBIC YD
SQ YARD
LINR FT
LINR FT
POUND
POUND
TON
CUBIC YD

BEAMS, PRETENS. PRESTR. CONC.
CLEARING & GRUBBING
STRUCTURAL CONCRETE

CULVERT PIPE
EMBANKMENT-IN-PLACE

MULCHING

SEEDING & FERTILIZING

NATIVE GRASS SEEDING

SILT FENCE

SPECIAL DITCH CONTROL
EXCAVATION CLASS 10
EXCAVATION CLASS 20
EXCAVATION CLASS 21
ENGINEERING FABRIC

PILE, STEEL H, 10 IN.

PILE, STEEL H, 14 IN.
REINFORCING STEEL

STRUCTURAL STEEL

SURFACING, CRUSHED STONE
TOPSOIL, STRIP/SALVAGE/SPREAD
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BID ORDER NUMBER: 011
COUNTY: IOWA
PROPOSAL ID: 48-0806-324
WORK TYPE: BRIDGE DECK OVERLAY
PROPOSAL SECTION(S):
0001 DESIGN NO. 0116; REPAIRS TO A 121"-8 X 40" PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE (WBL)
0002 DESIGN NO. 0116; ALTERNATE "AA" OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE "AA" OPTION 1 IS CHOSEN (WBL)
0003 DESIGN NO. 0116; ALTERNATE "AA" OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE "AA" OPTION 2 IS CHOSEN (WBL)
0004 DESIGN NO. 0216; REPAIRS TO A 121"-8 X 40.0 PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE (EBL)
0005 DESIGN NO. 0216; ALTERNATE "BB" OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE *"BB" OPTION 1 IS CHOSEN (EBL)
0006 DESIGN NO. 0216; ALTERNATE "BB" OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE "BB" OPTION 2 IS CHOSEN (EBL)
0007 ROADWAY ITEMS
(WBL)
0008 ROADWAY ITEMS
(EBL)
0009 PAYMENT ADJUSTMENT INCENTIVE ITEMS
DBE GOAL: NONE

WORKING DAYS: 85
LATE START DATE: 2016/05/23
GUARANTY : $100,000.00

PROJECTS INCLUDED:
IMN-080-6(324)212--0E-48
ROUTE: 1-80

1-80 OVER SR V-52

(EBL/WBL)
155.90 GALLON ASPHALT EMULSION, FOG SEAL
1,364.70 TON HOT MIX ASPHALT
2,089.20 TON SPECIAL BACKFILL
1,074.00 SQ YARD BRIDGE FLOOR OVERLAY
216.00 SQ YARD BRIDGE FLOOR REPAIR, CLASS A
51.40 CUBIC YD  STRUCTURAL CONCRETE
388.00 CUBIC YD  EMBANKMENT-IN-PLACE
2,449.25 LINR FT SILT FENCE
2,456.50 CUBIC YD  EXCAVATION CLASS 13
52.00 CUBIC YD  EXCAVATION CLASS 20
862.50 LINR FT GUARDRAIL, FORMED STEEL BEAM
4.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
3,750.00 LINR FT GUARDRAIL, CABLE
12,393.40 SQ YARD PAVEMENT SCARIFICATION
1,389.20 SQ YARD LONGITUDINAL GROOVING IN CONCRETE
6,316.90 SQ YARD PAVED SHOULDERS

379.20 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
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PROJECT DETAIL

6,446.00 POUND REINFORCING STEEL, EPOXY COATED
2,450.00 LINR FT TEMP. BARRIER RAIL
2,326.22 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 012

COUNTY: JEFFERSON

PROPOSAL 1D: 51-C051-060

WORK TYPE: RCB CULVERT RPLC - TWIN BOX

PROPOSAL SECTION(S):

0001 ITEMS FOR A TWIN 10" X 8" X 118"-0 REINFORCED CONCRETE BOX
CULVERT BROS-C051(60)--5F-51

0002 ITEMS FOR A TWIN 10" X 10" X 62"-0 REINFORCED CONCRETE BOX
CULVERT BROS-C051(61)--5F-51

0003 ITEMS FOR A TWIN 10" X 8" X 50"-0 REINFORCED CONCRETE BOX
CULVERT BROS-C051(62)--5F-51

DBE GOAL: NONE

WORKING DAYS: 120
LATE START DATE:
GUARANTY :

2016/04/04
$50,000.00

PROJECTS INCLUDED:

BROS-C051(60)--5F-51

ROUTE: 218TH

ON 218TH WAY, OVER TRIB TO ROCK CREEK, FROM ASH AVE EAST 0.7
4 MILES TO ON 218TH WY, AT SW S32 T72 R11

BROS-C051(61)--5F-51
ROUTE: 220TH
220TH ST: OVER STODDARD CREEK

BROS-C051(62)--5F-51

ROUTE: 220TH

ON 220TH ST., OVER BONELL CREEK, FROM EPISCIA AVE. EAST 0.21
MILES TO ON 220TH ST., AT NLINE S2 T71 R11

1.50 ACRE CLEARING & GRUBBING
842.70 CuBIC YD STRUCTURAL CONCRETE
1,486.00 CuUBIC YD EMBANKMENT-IN-PLACE
3.80 ACRE MULCHING
3.80 ACRE SEEDING & FERTILIZING
2,354.00 LINR FT SILT FENCE
3,047.00 CuBIC YD EXCAVATION CLASS 10
4,305.00 CuBIC YD EXCAVATION CLASS 20
1,750.00 SQ YARD ENGINEERING FABRIC
1,305.00 TON REVETMENT
126,334.00 POUND REINFORCING STEEL
305.00 TON SURFACING, CRUSHED STONE
3.00 LUMP SUM CONSTRUCTION SURVEY
2,185.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
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BID ORDER NUMBER: 013
COUNTY: JEFFERSON
PROPOSAL ID: 51-0348-156
WORK TYPE: BRIDGE REPLACEMENT - PPCB
PROPOSAL SECTION(S):
0001 DESIGN NO. 0116; 214"-0 X 40"-0 PRESTRESSED PRETENSIONED
CONCRETE BEAM BRIDGE
0002 ROADWAY ITEMS
0003 ALTERNATE "AA® OPTION 1: HMA SHOULDER
BID THIS SECTION IF ALTERNATE "AA® OPTION 1 1S CHOSEN
0004 ALTERNATE "AA® OPTION 2: PCC SHOULDERS
BID THIS SECTION IF ALTERNATE "AA® OPTION 2 1S CHOSEN
0005 PAYMENT ADJUSTMENT INCENTIVE ITEMS
DBE GOAL: 4._0%

WORKING DAYS: 120
LATE START DATE: 2016/04/04
GUARANTY : $125,000.00

PROJECTS INCLUDED:
BRF-034-8(156)--38-51

ROUTE: U.S. 34

US 34 OVER BIG CEDAR CREEK (EBL)

1.5 MILES WEST OF JCT. WITH CO. RD. V63

137.14 TON ASPHALT BINDER
69.70 GALLON ASPHALT EMULSION, FOG SEAL
2,285.60 TON HOT MIX ASPHALT
386.71 TON SPECIAL BACKFILL
15.00 EACH BEAMS, PRETENS. PRESTR. CONC.
2.30 ACRE CLEARING & GRUBBING
819.30 CUBIC YD STRUCTURAL CONCRETE
2,006.00 CuBIC YD EMBANKMENT-IN-PLACE
2,257.50 LINR FT SILT FENCE
3,023.00 CuBIC YD EXCAVATION CLASS 10
500.00 CuBIC YD EXCAVATION CLASS 13
485.50 CuBIC YD EXCAVATION CLASS 20
760.00 CuBIC YD EXCAVATION CLASS 21
2,677.80 SQ YARD ENGINEERING FABRIC
187.50 LINR FT GUARDRAIL, FORMED STEEL BEAM
2.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
10,043.10 SQ YARD PAVEMENT SCARIFICATION
1,471.80 SQ YARD LONGITUDINAL GROOVING IN CONCRETE
251.60 SQ YARD PAVED SHOULDERS
1,520.00 LINR FT PILE, STEEL H, 10 IN.
1,000.00 LINR FT PILE, STEEL H, 12 IN.
444 .40 LINR FT RAIL, CONCRETE BARRIER
1.00 LUMP SUM REMOVAL OF ASBESTOS
1,504.80 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
462.00 TON REVETMENT

269.55 TON GRANULAR SHOULDERS, TYPE A
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PROJECT DETAIL

111.63 TON GRANULAR SHOULDERS, TYPE B
33.00 STATION SHOULDER CONSTRUCT ION
86,015.00 POUND REINFORCING STEEL
101,593.00 POUND REINFORCING STEEL, EPOXY COATED
4,897.00 POUND STRUCTURAL STEEL
2,518.00 LINR FT SUBDRAIN, LONGITUDINAL
900.00 LINR FT TEMP. BARRIER RAIL
3,004.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
2.00 EACH HANDHOLE
234.50 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 014

COUNTY:  JOHNSON

PROPOSAL ID: 52-0806-326

WORK TYPE: BRIDGE DECK OVERLAY

PROPOSAL SECTION(S):

0001 DESIGN NO. 2117; REPAIRS TO A 236"-0 X 30" CONTINUOUS I-BEAM
BRIDGE (SBL)

0002 DESIGN NO. 2117; ALTERNATE "AA" OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE "AA" OPTION 1 IS CHOSEN

0003 DESIGN NO. 2117; ALTERNATE "AA" OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE "AA" OPTION 2 IS CHOSEN

0004 DESIGN NO. 2217; REPAIRS TO A 236"-0 X 30" CONTINUOUS I-BEAM
BRIDGE (NBL)

0005 DESIGN NO. 2217; ALTERNATE "BB" OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE "BB" OPTION 1 IS CHOSEN

0006 DESIGN NO. 2217; ALTERNATE "BB" OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE "BB" OPTION 2 1S CHOSEN

0007 ROADWAY ITEMS

DBE GOAL: NONE

WORKING DAYS: 90
LATE START DATE: 2016/05/08
GUARANTY : $37,500.00

PROJECTS INCLUDED:
IMN-080-6(326)244--0E-52
ROUTE: [1-80 DUBUQUE ST. OVER 1-80

(SBL/NBL)
1,556.00 SQ YARD BRIDGE FLOOR OVERLAY
312.00 SQ YARD BRIDGE FLOOR REPAIR, CLASS A
23.60 CUBIC YD  STRUCTURAL CONCRETE
28.50 CUBIC YD  EXCAVATION CLASS 13
1.00 EACH FIELD LABORATORY/OFFICE
1,595.40 SQ YARD LONGITUDINAL GROOVING IN CONCRETE
20.60 LINR FT RAIL, CONCRETE BARRIER
208.20 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
2,896.00 POUND REINFORCING STEEL, EPOXY COATED
1,500.00 LINR FT TEMP. BARRIER RAIL

57.44 STATION PAVEMENT MARKINGS
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BID ORDER NUMBER:

COUNTY:
PROPOSAL 1ID:
WORK TYPE:

KEOKUK

54-C054-105
RCB CULVERT RPLC - SINGLE BOX
PROPOSAL SECTION(S):

0001 ITEMS FOR A 8% X 8" X 94"REINFORCED CONCRETE BOX CULVERT

DBE GOAL:

WORKING DAYS:

GUARANTY:

NONE

60
LATE START DATE:

2016/08/01

$25,000.00

PROJECTS INCLUDED:

FM-C054(105)--55-54

ROUTE: V5G

ON V5G, OVER STREAM, FROM 200*
400 FEET TO 200" EAST OF 220TH AVE, S30 T75 R11

NORTH OF 220TH AVE SOUTHEAST

723.00 CuBIC YD GRANULAR BACKFILL
195.00 TON MACADAM STONE BASE
0.10 ACRE CLEARING & GRUBBING
147 .80 CuBIC YD STRUCTURAL CONCRETE
74.00 LINR FT CULVERT PIPE
1.30 ACRE MULCHING
1.30 ACRE SEEDING & FERTILIZING
260.00 LINR FT SILT FENCE
2,009.00 CuBIC YD EXCAVATION CLASS 10
1,314.50 CuBIC YD EXCAVATION CLASS 20
109.00 SQ YARD ENGINEERING FABRIC
181.00 LINR FT FENCE, FIELD
207.80 SQ YARD PAVEMENT, P.C.C.
188.90 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
150.00 TON REVETMENT
51.00 TON GRANULAR SHOULDERS, TYPE B
23,190.00 POUND REINFORCING STEEL
150.00 TON SURFACING, CRUSHED STONE
772.40 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER:
COUNTY: MARSHALL
PROPOSAL ID: 64-C064-031
WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):
0001 ITEMS FOR A 120"
4.0%

DBE GOAL:

WORKING DAYS:

GUARANTY :

70
LATE START DATE:

2016/07/05

$25,000.00

X 30"-6 CONTINUOUS CONCRETE BRIDGE
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PROJECTS INCLUD

BROS-C064(31)--5F-64

ED:

www.iowadot.gov

PROJECT DETAIL

ROUTE: 105TH ST & HART AVE OVER HONEY CREEK: SEC 6-85-19
0.10 ACRE CLEARING & GRUBBING
293.40 CUBIC YD STRUCTURAL CONCRETE
0.40 ACRE MULCHING
0.40 ACRE SEEDING & FERTILIZING
165.00 LINR FT SILT FENCE
2,179.00 CuBIC YD EXCAVATION CLASS 10
150.00 CuBIC YD EXCAVATION CLASS 20
450.00 SQ YARD ENGINEERING FABRIC
540.00 LINR FT PILE, STEEL H, 10 IN.
810.00 LINR FT PILE, STEEL H, 12 IN.
300.00 TON REVETMENT
69,193.00 POUND REINFORCING STEEL
50.00 TON SURFACING, CRUSHED STONE
240.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER:
COUNTY: MONONA
PROPOSAL ID: 67-C067-074
WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):
ITEMS

0001 ROADWAY

0002 ITEMS FOR A110"-0 X 24"-6 CONTINUOUS CONCRETE SLAB BRIDGE

DBE GOAL: 4.
WORKING DAYS:
LATE START DATE
GUARANTY :

PROJECTS INCLUD

BROS-C067(74)--8J-67
245TH ST OVER JORDAN CREEK

ROUTE:

211
305

0.

520

578.

55

620
165
750
1,440
677
54,630
166

1

46

0%

80

2016706727

$25,000.00

ED:

.70
-00
10
.00
00
.00
.00
.00
.00
.00
.00
-00
.00
-00
.00

CUBIC YD
CUBIC YD
ACRE
LINR FT
CUBIC YD
CUBIC YD
SQ YARD
LINR FT
LINR FT
LINR FT
TON
POUND
TON

LUMP SUM
CUBIC YD

STRUCTURAL CONCRETE
EMBANKMENT-IN-PLACE
SEEDING & FERTILIZING
SILT FENCE

EXCAVATION CLASS 10
EXCAVATION CLASS 20
ENGINEERING FABRIC
FENCE, FIELD

PILE, STEEL H, 10 IN.
PILE, STEEL H, 12 IN.
REVETMENT

REINFORCING STEEL
SURFACING, CRUSHED STONE
CONSTRUCTION SURVEY
TOPSOIL, STRIP/SALVAGE/SPREAD
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BID ORDER NUMBER:

COUNTY:
PROPOSAL 1ID:
WORK TYPE:

CULVERT

DBE GOAL:

WORKING DAYS:

GUARANTY :

MONONA
67-C067-075
RCB CULVERT RPLC - TWIN BOX
PROPOSAL SECTION(S):
0001 ITEMS FOR A TWIN

NONE

50
LATE START DATE:

10" X 10"

2016/08/01

$25,000.00

PROJECTS INCLUDED:

BROS-C067(75)--8J-67

X 43" REINFORCED CONCRETE BOX

ROUTE: 170TH ST
170TH ST: OVER TRIBUTARY TO SOLDIER RIVER
1.00 EACH APRONS
57.20 CuBIC YD GRANULAR BACKFILL
307.30 CUBIC YD STRUCTURAL CONCRETE
38.00 LINR FT CULVERT PIPE
0.30 ACRE SEEDING & FERTILIZING
473.00 LINR FT SILT FENCE
279.00 CUBIC YD EXCAVATION CLASS 10
1,033.00 CuBIC YD EXCAVATION CLASS 20
975.00 SQ YARD ENGINEERING FABRIC
156.00 TON REVETMENT
52,535.00 POUND REINFORCING STEEL
162.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
225.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER:
COUNTY: POLK
PROPOSAL ID: 77-0803-198
WORK TYPE: BRIDGE & APPROACH-STEEL GIRDER

PROPOSAL SECTION(S):
0001 ROADWAY ITEMS

NHS-080-3(198)128--11-77
0002 ITEMS FOR A 330"-0 X 101"-0 CONTINUOUS WELDED GIRDER
BRIDGE NHS-080-3(198)128--11-77

0003 ITEMS FOR A TWIN

127 X 10"

REINFORCED CONCRETE BOX

CULVERT EXTENSION IN-080-3(207)128--15-77

DBE GOAL:

WORKING DAYS:

GUARANTY :

4._0%

140
LATE START DATE:

2016/04/04

$750,000.00
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PROJECT DETAIL

PROJECTS INCLUDED:
IN-080-3(207)128--15-77

ROUTE: 1-80

IN THE CITY OF URBANDALE, ON 100TH ST, CULVERT EXTENSIONS AS
SOCIATED WITH NEW 1-80 INTERCHANGE

NHS-080-3(198)128--11-77
ROUTE: 1-80
IN THE CITY OF URBANDALE, 100TH ST: 100TH ST. AT 1-35/1-80

1.00 EACH APRONS
175.00 TON GRANULAR BACKFILL
232.80 TON SPECIAL BACKFILL
429.00 SQ YARD P.C. CONC. BASE
6.10 ACRE CLEARING & GRUBBING
3,053.30 CuBIC YD STRUCTURAL CONCRETE
95,576.00 CUBIC YD EMBANKMENT-IN-PLACE
11.70 ACRE MULCHING
3.10 ACRE SEEDING & FERTILIZING
4_30 ACRE NATIVE GRASS SEEDING
5,702.00 LINR FT SILT FENCE
7.40 ACRE STABILIZING CROP, SEED & FERT.
15,137.00 CuBIC YD EXCAVATION CLASS 10
2,400.00 CUBIC YD EXCAVATION CLASS 20
333.90 SQ YARD ENGINEERING FABRIC
710.00 LINR FT FENCE, CHAIN LINK
1.00 EACH FIELD LABORATORY/OFFICE
17.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
406.50 SQ YARD MEDIAN, P.C.C.
9,267.50 SQ YARD PAVEMENT, P.C.C.
4,694.10 SQ YARD LONGITUDINAL GROOVING IN CONCRETE
739.10 SQ YARD PAVED SHOULDERS
3,700.00 LINR FT PILE, STEEL H, 10 IN.
8,160.00 LINR FT PILE, STEEL H, 12 IN.
3,700.00 LINR FT PILE, STEEL H, 14 IN.
1,413.80 LINR FT RAIL, CONCRETE BARRIER
714.00 LINR FT RAIL, METAL
6,090.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
330.00 TON REVETMENT
1,706.00 LINR FT SEWER, STORM
1.40 STATION SHOULDER CONSTRUCT ION
36.60 STATION SHOULDER FINISHING
1,002.00 SQ YARD RECREATION TRAIL, P.C.C.
446.90 SQ YARD SIDEWALK, P.C.C.
1.00 LUMP SUM TRAFFIC SIGNALIZATION
177,548.00 POUND REINFORCING STEEL
378,830.00 POUND REINFORCING STEEL, EPOXY COATED
1,496,627.00 POUND STRUCTURAL STEEL
2.00 LUMP SUM CONSTRUCTION SURVEY
3,150.00 LINR FT TEMP. BARRIER RAIL
8,760.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
5.00 EACH CONCRETE FOOTINGS FOR SIGNS
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407 .40 STATION PAVEMENT MARKINGS
103.60 LINR FT POSTS, METAL, FOR SIGNS

BID ORDER NUMBER: 020

COUNTY: POTTAWATTAMIE

PROPOSAL ID: 78-0294-507

WORK TYPE: DECK JOINT REPAIR

PROPOSAL SECTION(S):

0001 DESIGN NO. 0416; REPAIRS TO A 222" X 39" CONTINUOUS
COMPOSITE STEEL BEAM BRIDGE

0002 ROADWAY ITEMS

DBE GOAL: NONE

WORKING DAYS: 45
LATE START DATE: 2016/08/29
GUARANTY : $25,000.00

PROJECTS INCLUDED:
MBIN-029-4(507)57--0M-78

ROUTE: 1-29

IN THE CITY OF COUNCIL BLUFFS OVER IA. 192

398.10 TON SPECIAL BACKFILL
19.20 CuBIC YD STRUCTURAL CONCRETE
237.40 CUBIC YD EMBANKMENT-IN-PLACE
254 .60 CuBIC YD EXCAVATION CLASS 13
100.00 LINR FT GUARDRAIL, FORMED STEEL BEAM
2.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
1,111.20 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
14.00 STATION SHOULDER FINISHING
986.00 POUND REINFORCING STEEL, EPOXY COATED
725.00 LINR FT TEMP. BARRIER RAIL
85.85 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 021

COUNTY: SCOTT

PROPOSAL ID: 82-0741-230

WORK TYPE: BRIDGE DECK OVERLAY

PROPOSAL SECTION(S):

0001 DESIGN NO. 0316; REPAIRS TO 251"-0 X 30"-0 CONTINUOUS WELDED
GIRDER BRIDGE

0002 DESIGN NO. 0316; ALTERNATE "AA" OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE “AA® OPTION 1 1S CHOSEN

0003 DESIGN NO. 0316; ALTERNATE "AA" OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE “AA®™ OPTION 2 1S CHOSEN

0004 ROADWAY ITEMS

DBE GOAL: NONE

WORKING DAYS: 90
LATE START DATE: 2016/05/16
GUARANTY : $50,000.00
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PROJECTS INCLUDED:
IMN-074-1(230)0--0E-82
ROUTE: 1-74

WESTBOUND 1-74 OVER 1-80

7.20 GALLON ASPHALT EMULSION, FOG SEAL
52.20 TON SPECIAL BACKFILL
839.30 SQ YARD BRIDGE FLOOR OVERLAY
167.90 SQ YARD BRIDGE FLOOR REPAIR, CLASS A
5.20 CuBIC YD STRUCTURAL CONCRETE
4.00 EACH PATCHES BY COUNT
69.40 SQ YARD PATCHES, FULL-DEPTH
772.70 SQ YARD LONGITUDINAL GROOVING IN CONCRETE
620.90 SQ YARD PAVED SHOULDERS
12.00 LINR FT RAIL, CONCRETE BARRIER
641.60 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
3.75 STATION SHOULDER CONSTRUCT ION
517.00 POUND REINFORCING STEEL, EPOXY COATED
1,000.00 LINR FT TEMP. BARRIER RAIL
50.87 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 022
COUNTY: SCOTT
PROPOSAL ID: 82-0808-283
WORK TYPE: BRIDGE DECK OVERLAY
PROPOSAL SECTION(S):
0001 DESIGN NO. 0416; REPAIRS TO A 150-10 X 30" PRETENSIONED
PRESTRESSED CONCRETE BEAM BRIDGE (EBL)
0002 DESIGN NO. 0416; ALTERNATE "AA" OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE "AA" OPTION 1 IS CHOSEN (EBL)
0003 DESIGN NO. 0416; ALTERNATE "AA" OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE "AA" OPTION 2 IS CHOSEN (EBL)
0004 DESIGN NO. 0516; REPAIR TO A 150"-10 X 30" PRESTRESSED
PRETENSIONED CONCRETE BEAM BRIDGE (WBL)
0005 DESIGN NO. 0516; ALTERNATE "BB" OPTION 1: CLASS O PCC
BID THIS SECTION IF ALTERNATE "BB" OPTION 1 IS CHOSEN (WBL)
0006 DESIGN NO. 0516; ALTERNATE "BB" OPTION 2: CLASS HPC-O PCC
BID THIS SECTION IF ALTERNATE "BB" OPTION 2 IS CHOSEN (WBL)
0007 ROADWAY ITEMS
(EBL)
0008 ROADWAY ITEMS
(WBL)
DBE GOAL: NONE

WORKING DAYS: 90
LATE START DATE: 2016/05/09
GUARANTY : $75,000.00
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PROJECTS INCLUDED:
IMN-080-8(283)303--0E-82

ROUTE: 1-80

1-80 OVER SR Z-30

3.5 MILES W. OF US 67 (EBL/WBL)

2,054.50 TON SPECIAL BACKFILL
999.80 SQ YARD BRIDGE FLOOR OVERLAY
250.00 SQ YARD BRIDGE FLOOR REPAIR, CLASS A
20.00 SQ YARD BRIDGE FLOOR REPAIR, CLASS B
42.20 CuBIC YD STRUCTURAL CONCRETE
112.00 LINR FT CULVERT PIPE
888.00 CuBIC YD EMBANKMENT-IN-PLACE
3,605.00 LINR FT SILT FENCE
36.00 CuBIC YD EXCAVATION CLASS 20
737.50 LINR FT GUARDRAIL, FORMED STEEL BEAM
5.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
1,619.54 LINR FT GUARDRAIL, CABLE
1,458.50 SQ YARD LONGITUDINAL GROOVING IN CONCRETE
1,358.40 SQ YARD PAVED SHOULDERS
2,740.70 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
313.30 TON GRANULAR SHOULDERS, TYPE A
5,478.00 POUND REINFORCING STEEL, EPOXY COATED
350.00 LINR FT TEMP. BARRIER RAIL
582.91 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 023

COUNTY: SI0UX

PROPOSAL ID: 84-6550-605

WORK TYPE: BRIDGE AND APPROACHES - PPCB

PROPOSAL SECTION(S):

0001 ITEMS FOR A 409"-0 X 32"-0 PRETENSIONED PRESTRESSED CONCRETE
BEAM BRIDGE

0002 ROADWAY ITEMS

DBE GOAL: 4_0%

WORKING DAYS: 135
LATE START DATE: 2016/04/04
GUARANTY : $150,000.00

PROJECTS INCLUDED:
BRS-6550(605)--60-84

ROUTE: ELMWOOD AVENUE

ELMWOOD AVE.: NEAR ROCK VALLEY, 1A

2.00 EACH APRONS
18.00 EACH BEAMS, PRETENS. PRESTR. CONC.
0.10 ACRE CLEARING & GRUBBING

1,065.80 CUBIC YD STRUCTURAL CONCRETE

52.00 LINR FT CULVERT PIPE
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0.60 ACRE MULCHING
0.60 ACRE SEEDING & FERTILIZING
1,700.00 LINR FT SILT FENCE
8,555.00 CuBIC YD EXCAVATION CLASS 10
117.00 CuBIC YD EXCAVATION CLASS 20
536.00 CUBIC YD EXCAVATION CLASS 21
1,675.00 SQ YARD ENGINEERING FABRIC
435.00 LINR FT FENCE, CHAIN LINK
834.90 SQ YARD PAVEMENT, P.C.C.
6,280.00 LINR FT PILE, STEEL H, 10 IN.
833.70 LINR FT RAIL, CONCRETE BARRIER
412.00 LINR FT RAIL, METAL
1,889.10 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
1,360.00 TON REVETMENT
253.20 TON GRANULAR SHOULDERS, TYPE A
9.10 STATION SHOULDER CONSTRUCT ION
52,005.00 POUND REINFORCING STEEL
172,980.00 POUND REINFORCING STEEL, EPOXY COATED
9,021.00 POUND STRUCTURAL STEEL
60.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
2,100.00 LINR FT TEMP. BARRIER RAIL
1.00 EACH TEMP. TRAFFIC SIGNALS
35.85 STATION PAVEMENT MARKINGS
BID ORDER NUMBER: 024
COUNTY: STORY
PROPOSAL ID: 85-C085-134
WORK TYPE: BRIDGE DECK OVERLAY

PROPOSAL SECTION(S):

0001 ITEMS FOR REPAIRS TO A 50°-0 X 28"-0 STEEL BEAM BRIDGE

FM-C085(131)--55-85

0002 ITEMS FOR REPAIRS TO A 55"-0 X 28"-0 STEEL BEAM BRIDGE

FM-C085(134)--55-85
DBE GOAL: NONE

WORKING DAYS: 30
LATE START DATE:
GUARANTY :

2016/08/08
$6,250.00

PROJECTS INCLUDED:
FM-C085(131)--55-85
ROUTE: S14

ON S14, OVER BRANCH OF INDIAN CREEK, WLINE S31 T83 R22

FM-C085(134)--55-85

ROUTE: 660TH AVE
S27: OVER EAST INDIAN CREEK
12.60 TON
340.50 SQ YARD
84.30 SQ YARD

HOT MIX ASPHALT
BRIDGE FLOOR OVERLAY
BRIDGE FLOOR REPAIR, CLASS A
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BID ORDER NUMBER: 025
COUNTY: STORY
PROPOSAL ID: 85-0695-098

WORK

TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001

0002
0003

0004

DBE GOAL:

DESIGN NO. 0116; A 120"-0 X 44"-0 CONTINUOUS CONCRETE SLAB
BRIDGE

ROADWAY ITEMS

ALTERNATE "AA" OPTION 1:HMA SHOULDER

BID THIS SECTION IF ALTERNATE “AA® OPTION 1
ALTERNATE "AA " OPTION 2: PCC SHOULDER

BID THIS SECTION IF ALTERNATE “AA® OPTION 2
NONE

IS CHOSEN

IS CHOSEN

WORKING DAYS: 70

LATE

GUARANTY :

PROJECTS
BRFN-
ROUTE:

START DATE: 2016/07/05

$75,000.00

INCLUDED:
069-5(98)--39-85
U.S. 69

US 69 OVER KEIGLEY BRANCH
1.1 MILES S OF CO RD E18

6.00 EACH
1,505.70 TON
0.10 ACRE
423.70 CUBIC YD
157.00 LINR FT
4,073.00 CUBIC YD
2.20 ACRE
0.50 ACRE
1.70 ACRE
679.00 LINR FT
53.00 SQUARE
2.20 ACRE
5,572.00 CUBIC YD
164.00 CUBIC YD
2,643.00 SQ YARD
1.00 EACH
100.00 LINR FT
4.00 EACH
3,207.50 SQ YARD
1,071.30 SQ YARD
1,310.50 SQ YARD
880.00 LINR FT
1,960.00 LINR FT
262.90 LINR FT
4,609.40 SQ YARD
3,077.00 TON

APRONS

SPECIAL BACKFILL

CLEARING & GRUBBING

STRUCTURAL CONCRETE

CULVERT PIPE

EMBANKMENT-IN-PLACE

MULCHING

SEEDING & FERTILIZING

NATIVE GRASS SEEDING

SILT FENCE

SPECIAL DITCH CONTROL

STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 10

EXCAVATION CLASS 20

ENGINEERING FABRIC

FIELD LABORATORY/OFFICE

GUARDRAIL, FORMED STEEL BEAM

STEEL BEAM GRAIL BARRIER TRANS SECT
PAVEMENT, P.C.C.
LONGITUDINAL GROOVING
PAVED SHOULDERS

PILE, STEEL H, 10 IN.
PILE, STEEL H, 14 IN.
RAIL, CONCRETE BARRIER
REMOVAL OF PVMNT/DRIVES/SDWK
REVETMENT

IN CONCRETE
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253.60 TON GRANULAR SHOULDERS, TYPE B
23.43 STATION SHOULDER FINISHING
2,676.00 POUND REINFORCING STEEL
97,899.00 POUND REINFORCING STEEL, EPOXY COATED
1,298.30 CuBIC YD MODIFIED SUBBASE
2,338.00 LINR FT SUBDRAIN, LONGITUDINAL
252.60 TON SURFACING, GRAVEL
1.00 LUMP SUM CONSTRUCTION SURVEY
2,345.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
36.26 STATION PAVEMENT MARKINGS
BID ORDER NUMBER:
COUNTY: TAMA
PROPOSAL 1ID: 86-0635-052
WORK TYPE: RECONSTR - BR DECK REPLACEMENT

PROPOSAL SECTION(S):

0001 DESIGN NO. 0216; A 180"-0 X 30"-0 CONTINUOUS I1-BEAM BRIDGE

0002 ROADWAY ITEMS
NONE

DBE GOAL:

WORKING DAYS:

40

LATE START DATE:

GUARANTY :

2016/08/15

$37,500.00

PROJECTS INCLUDED:

BRFN-063-5(52)--39-86
U.S. 63

ROUTE:

US 63 OVER TWELVE MILE CREEK
1.1 MI. S. OF S. JCT. SR D65

185.
.00
-00
84.
.00
.00

148
480

21
50

4.
965.
253.
374.
.88
.00

3
3,162

64,870.
.00
-40
.00
7.

345
42
1

10

40

00
90
20
70

00

29

CUBIC YD
CUBIC YD
LINR FT
CUBIC YD
CUBIC YD
LINR FT
EACH

SQ YARD
SQ YARD
SQ YARD
STATION
POUND
POUND
POUND
CUBIC YD
LUMP SUM
STATION

STRUCTURAL CONCRETE
EMBANKMENT-IN-PLACE

SILT FENCE

EXCAVATION CLASS 13

EXCAVATION CLASS 20

GUARDRAIL, FORMED STEEL BEAM
STEEL BEAM GRAIL BARRIER TRANS SECT
LONGITUDINAL GROOVING IN CONCRETE
PAVED SHOULDERS

REMOVAL OF PVMNT/DRIVES/SDWK
SHOULDER CONSTRUCTION

REINFORCING STEEL

REINFORCING STEEL, EPOXY COATED
STRUCTURAL STEEL

MODIFIED SUBBASE

CONSTRUCTION SURVEY

PAVEMENT MARKINGS
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BID ORDER NUMBER:

COUNTY:
PROPOSAL 1D:
WORK TYPE:

TAYLOR

CULVERT
DBE GOAL: NONE

WORKING DAYS: 80

LATE START DATE:
GUARANTY :

87-C087-051
RCB CULVERT RPLC - TWIN BOX
PROPOSAL SECTION(S):

0001 ITEMS FOR A TWIN 12 X 12*

2016/07/05

$25,000.00

PROJECTS INCLUDED:

BROS-C087(51)--8J-87
IDAHO AVE

ROUTE:

X 74"

ON IDAHO AVE. 0.2 MI. NORTH OF 110TH ST.

REINFORCED CONCRETE BOX

0.10 ACRE CLEARING & GRUBBING
512.50 CUBIC YD STRUCTURAL CONCRETE
1.20 ACRE MULCHING
1.20 ACRE SEEDING & FERTILIZING
760.00 LINR FT SILT FENCE
3,895.00 CUBIC YD EXCAVATION CLASS 10
2,622.00 CuBIC YD EXCAVATION CLASS 20
640.00 SQ YARD ENGINEERING FABRIC
465.00 TON REVETMENT
71,513.00 POUND REINFORCING STEEL
120.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
750.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
BID ORDER NUMBER:
COUNTY: WASHINGTON
PROPOSAL ID: 92-C092-083
WORK TYPE: BRIDGE AND APPROACHES - PPCB

PROPOSAL SECTION(S):

0001 ITEMS FOR A 163"-10 X 30"-6 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE
DBE GOAL: 4_0%

WORKING DAYS: 105

LATE START DATE:
GUARANTY:

PROJECTS INCLUDED:
BRS-C092(83)--60-92

ROUTE: G38

G38: OVER DUTCH CREEK

2016705730

$50,000.00
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PROJECT DETAIL

15.00 EACH BEAMS, PRETENS. PRESTR. CONC.
1.20 ACRE CLEARING & GRUBBING
248.50 CuBIC YD STRUCTURAL CONCRETE
1,972.00 CuBIC YD EMBANKMENT-IN-PLACE
2.70 ACRE MULCHING
2.70 ACRE SEEDING & FERTILIZING
902.00 LINR FT SILT FENCE
7,752.00 CuBIC YD EXCAVATION CLASS 10
138.00 CuBIC YD EXCAVATION CLASS 20
1,980.00 SQ YARD ENGINEERING FABRIC
4.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
228.00 SQ YARD PAVEMENT, P.C.C.
450.00 LINR FT PILE, STEEL H, 10 IN.
480.00 LINR FT PILE, STEEL H, 14 IN.
646.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
1,345.00 TON REVETMENT
100.00 TON GRANULAR SHOULDERS, TYPE B
3.90 STATION SHOULDER CONSTRUCTION
61,920.00 POUND REINFORCING STEEL, EPOXY COATED
3,149.00 POUND STRUCTURAL STEEL
620.00 LINR FT SUBDRAIN
1,500.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
9.00 STATION PAVEMENT MARKINGS
BID ORDER NUMBER:
COUNTY: WAYNE
PROPOSAL ID: 93-C093-077
WORK TYPE: BRIDGE REPLACEMENT - CCS

PROPOSAL SECTION(S):

0001 ITEMS FOR A 120"-0 X 30"-0 CONTINUOUS CONCRETE SLAB BRIDGE

DBE GOAL: 4.

WORKING DAYS:

0%

60

LATE START DATE:

GUARANTY :

2016/08/01

$37,500.00

PROJECTS INCLUDED:

BROS-C093(77)--8J-93

ROUTE: CEDAR

ON CEDAR, OVER MEDICINE CREEK, FROM NW1/4 OF SECTION 16 EAST
0.5 MILES TO 95TH STREET AT S16 T67 R22

314
0]

0
300
559
50
104
532

-80
-50
.50
-00
.00
-00
.00
-00

CUBIC YD
ACRE

ACRE

LINR FT
CUBIC YD
CUBIC YD
CUBIC YD
SQ YARD

STRUCTURAL CONCRETE
MULCHING

SEEDING & FERTILIZING
SILT FENCE

EXCAVATION CLASS 10
EXCAVATION CLASS 20
EXCAVATION CLASS 21
ENGINEERING FABRIC
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PROJECT DETAIL

4.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
2,600.00 LINR FT PILE, STEEL H, 10 IN.
562.00 TON REVETMENT

70,080.00 POUND REINFORCING STEEL
BID ORDER NUMBER: 030
COUNTY: WAYNE
PROPOSAL ID: 93-0651-027
WORK TYPE: RCB CULVERT RPLC - TWIN BOX

PROPOSAL SECTION(S):

0001 DESIGN NO. 0115; TWIN 12"-0 X 10"-0 X 82"-0 REINFORCED
CONCRETE BOX CULVERT

0002 ROADWAY ITEMS

DBE GOAL: NONE

WORKING DAYS: 50

LATE START DATE: 2016/08/15
GUARANTY : $37,500.00

PROJECTS INCLUDED:
BRFN-065-1(27)--39-93

ROUTE: U.S. 65

OVER SMALL STREAM 0.1 MILE S. OF CO. RD. J-46

5.30 TON ASPHALT BINDER
88.20 TON HOT MIX ASPHALT
574.30 TON SPECIAL BACKFILL
0.40 ACRE CLEARING & GRUBBING
364.10 CuBIC YD STRUCTURAL CONCRETE
720.00 CUBIC YD EMBANKMENT-IN-PLACE
800.00 LINR FT SILT FENCE
289.00 CUBIC YD EXCAVATION CLASS 10
774.00 CuBIC YD EXCAVATION CLASS 13
1,130.00 CuBIC YD EXCAVATION CLASS 20
661.00 SQ YARD ENGINEERING FABRIC
334.00 LINR FT FENCE, FIELD
209.60 CuBIC YD FLOWABLE MORTAR
449 .40 SQ YARD PAVED SHOULDERS
62.70 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
862.00 TON REVETMENT
53.90 TON GRANULAR SHOULDERS, TYPE A
6.30 STATION SHOULDER CONSTRUCT ION
55,556.00 POUND REINFORCING STEEL
1.00 LUMP SUM CONSTRUCTION SURVEY
400.00 LINR FT TEMP. BARRIER RAIL
2.00 EACH TEMP. TRAFFIC SIGNALS
514.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
19.80 STATION PAVEMENT MARKINGS



é@I0OWADOT

SMARTER I SIMPLER I CUSTOMER DRIVEN

www.iowadot.gov

PROJECT DETAIL

BID ORDER NUMBER:

COUNTY:
PROPOSAL

WORK TYPE:

PROPOSAL

031
WRIGHT

ID: 99-0034-038

RCB CULVERT RPLC - TWI
SECTION(S):

N BOX

0001 DESIGN NO. 0115; ALTERNATE “AA®" OPTION 1: CAST IN PLACE RCB

BID

THIS SECTION

IF ALTERNATE

"AA® OPTION 1 1S CHOSEN

0002 DESIGN NO. 0115; ALTERNATE “AA" OPTION 2: PRECAST RCB

BID

0003 ROADWAY

DBE GOAL:

WORKING DAYS:

THIS OPTION
ITEMS
NONE

IF ALTERNATE

65

"AAT OPTION 2 1S CHOSEN

LATE START DATE: 2016/07/11
GUARANTY : $37,500.00
PROJECTS INCLUDED:
BRFN-003-4(38)--39-99
ROUTE: 10WA 3
IOWA 3 OVER LITTLE EAGLE CREEK 2.9 MILES W. OF CO. RD. R-38
2.00 EACH APRONS
818.00 CUBIC YD  GRANULAR BACKFILL
1.20 ACRE CLEARING & GRUBBING
416.30 CUBIC YD  STRUCTURAL CONCRETE
173.00 LINR FT CULVERT PIPE
1,283.00 CUBIC YD  EMBANKMENT-IN-PLACE
2.00 ACRE MULCHING
1.00 ACRE NATIVE GRASS SEEDING
1,454 .00 LINR FT SILT FENCE
1.00 ACRE STABILIZING CROP, SEED & FERT.
2,511.10 CUBIC YD  EXCAVATION CLASS 10
1,420.00 CUBIC YD  EXCAVATION CLASS 20
950.10 SQ YARD ENGINEERING FABRIC
1.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
358.00 CUBIC YD  FLOWABLE MORTAR
957.00 TON REVETMENT
63,579.00 POUND REINFORCING STEEL
914.00 CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD
8.24 STATION PAVEMENT MARKINGS
BID ORDER NUMBER: 101
COUNTY: STATEWIDE
PROPOSAL ID: 00-000S-655
WORK TYPE: PCC SIDEWALK/TRAIL
DBE GOAL: NONE

COMPLETION DATE:

GUARANTY :

2016708719
$37,500.00
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PROJECTS INCLUDED:
NHSN-000-S(655)--2R-00

www.iowadot.gov

PROJECT DETAIL

ROUTE: VARIOUS LOCATIONS
IN AFTON AND LOGAN (ADA - DIST 4)
2.00 EACH APRONS
160.00 UNITS CLEARING & GRUBBING
8.00 LINR FT CULVERT PIPE
907.00 LINR FT CURB & GUTTER P.C.C.
894.30 SQ YARD DRIVES, P.C.C.
3.90 ACRE SEEDING & FERTILIZING
3.90 ACRE STABILIZING CROP, SEED & FERT.
107.30 CuBIC YD EXCAVATION CLASS 13
34.50 SQ YARD PAVEMENT, P.C.C.
20.00 LINR FT RAIL, METAL
6,279.20 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
6,213.30 SQ YARD SIDEWALK, P.C.C.
7.75 STATION PAVEMENT MARKINGS
BID ORDER NUMBER: 102
COUNTY: STATEWIDE
PROPOSAL ID: 00-000S-656
WORK TYPE: PCC SIDEWALK/TRAIL
DBE GOAL: NONE
COMPLETION DATE: 2016/08/19
GUARANTY : $62,500.00

PROJECTS INCLUDED:
NHSN-000-S(656)--2R-00
ROUTE: VARIOUS LOCATIONS

IN CONESVILLE / HUMESTON / KINROSS / SOUTH ENGLISH /
WAYLAND / WEST LIBERTY (ADA - DIST 5)

3.00 EACH
567.00 UNITS
4.50 CUBIC YD
67.00 LINR FT
1,954.30 SQ YARD
3.10 ACRE
3.10 ACRE
270.00 CUBIC YD
25440 CUBIC YD
29.00 CUBIC YD
2.00 EACH
84.00 EACH
1,023.60 SQ YARD
5,288.80 SQ YARD
6,222.00 SQ YARD
268.00 POUND
143.00 TON

APRONS

CLEARING & GRUBBING
STRUCTURAL CONCRETE

CULVERT PIPE

DRIVES, P.C.C.

SEEDING & FERTILIZING
STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 10
EXCAVATION CLASS 13
EXCAVATION CLASS 20

INTAKES & MANHOLES/UTILITY ACCESS
PATCHES BY COUNT

PATCHES, FULL-DEPTH

REMOVAL OF PVMNT/DRIVES/SDWK
SIDEWALK, P.C.C.

REINFORCING STEEL

SURFACING, CRUSHED STONE
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PROJECT DETAIL

1.00 LUMP SUM CONSTRUCTION SURVEY
2,538.60 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
36.60 CuBIC YD RETAINING WALL
34.62 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 103

COUNTY: STATEWIDE

PROPOSAL ID: 00-000S-657

WORK TYPE: PCC SIDEWALK/TRAIL
DBE GOAL: NONE

COMPLETION DATE: 2016/08/19
GUARANTY : $12,500.00

PROJECTS INCLUDED:
NHSN-000-S(657)--2R-00

ROUTE: VARIOUS LOCATIONS

IN ANDREW AND RIVERDALE (ADA - DIST 6)

175.00 LINR FT CURB & GUTTER P.C.C.
383.50 SQ YARD DRIVES, P.C.C.
0.20 ACRE SEEDING & FERTILIZING
74.00 LINR FT SILT FENCE
0.20 ACRE STABILIZING CROP, SEED & FERT.
4.00 CUBIC YD EXCAVATION CLASS 10
20.00 CuBIC YD EXCAVATION CLASS 13
1,017.70 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
760.90 SQ YARD SIDEWALK, P.C.C.
1.00 LUMP SUM CONSTRUCTION SURVEY

BID ORDER NUMBER: 104

COUNTY: BLACK HAWK

PROPOSAL ID: 07-0202-708

WORK TYPE: BRIDGE APPROACH REPAIR
DBE GOAL: NONE

WORKING DAYS: 20
LATE START DATE: 2016/09/19
GUARANTY : $12,500.00

PROJECTS INCLUDED:

MP-020-2(708)230--76-07

ROUTE: U.S. 20

AT KIMBALL AVE,, 0.5 MILE WEST OF IOWA 21 IN WATERLOO.

360.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
425.00 LINR FT TEMP. BARRIER RAIL
108.85 STATION PAVEMENT MARKINGS
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PROJECT DETAIL

BID ORDER NUMBER: 105
COUNTY: CEDAR
PROPOSAL 1ID:
WORK TYPE:
DBE GOAL:

16-C016-094
PCC OVERLAY - UNBONDED
1.0%

WORKING DAYS: 65
LATE START DATE:
GUARANTY :

2016/07/11
$175,000.00

PROJECTS INCLUDED:

STP-S5-C016(94)--5E-16

ROUTE: X64

ON X64, FROM CLARENCE CITY LIMITS NORTH 5 MILES TO JONES COU
NTY LINE, S12 T82 RO2

1.00 EACH APRONS
0.80 TON ASPHALT BINDER
13.00 TON HOT MIX ASPHALT
16.00 LINR FT CULVERT PIPE
107.30 SQ YARD DRIVES, P.C.C.
27.90 CUBIC YD EXCAVATION CLASS 10
604.70 CuBIC YD EXCAVATION CLASS 13
900.00 LINR FT GUARDRAIL, FORMED STEEL BEAM
8.00 EACH STEEL BEAM GRAIL BARRIER TRANS SECT
68,488.00 SQ YARD PAVEMENT SCARIFICATION
13,131.00 CuBIC YD PAVEMENT, P.C.C. (FURNISH ONLY)
67,534.90 SQ YARD PAVEMENT, P.C.C. (PLACE ONLY)
4,518.30 SQ YARD PAVEMENT, P.C.C.
4,627.90 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
23,650.00 TON GRANULAR SHOULDERS, TYPE B
321.20 CuBIC YD MODIFIED SUBBASE
780.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
818.07 STATION PAVEMENT MARKINGS
BID ORDER NUMBER:
COUNTY: CLINTON
PROPOSAL ID: 23-1415-625
WORK TYPE: PCC PAVEMENT - GRADE/REPLACE
DBE GOAL: 4_0%
WORKING DAYS: 130
LATE START DATE: 2016/04/04

GUARANTY :

$250,000.00

PROJECTS INCLUDED:

STP-U-1415(625)--70-23
19TH AVE

ROUTE:

IN THE CITY OF CLINTON, 19TH AVE NORTH PHASE 111: FROM APPRO
X. 1100" WEST OF RANDALL TO N. 2ND STREET
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PROJECT DETAIL

1.00 EACH APRONS
1,028.00 CuBIC YD GRANULAR BACKFILL
1,410.00 TON SPECIAL BACKFILL
4.60 ACRE CLEARING & GRUBBING
2,985.00 SQ YARD DRIVES, P.C.C.
11.10 ACRE MULCHING
2.60 ACRE SEEDING & FERTILIZING
1,997.00 LINR FT SILT FENCE
836.00 SQUARE SODDING
60.00 SQUARE SPECIAL DITCH CONTROL
11.10 ACRE STABILIZING CROP, SEED & FERT.
57,572.00 CuBIC YD EXCAVATION CLASS 10
54.00 SQ YARD ENGINEERING FABRIC
1,301.00 LINR FT FENCE, CHAIN LINK
170.00 LINR FT GUARDRAIL, FORMED STEEL BEAM
53.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
20,591.00 SQ YARD PAVEMENT, P.C.C.
220.00 LINR FT RAIL, METAL
17,171.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
48.00 TON REVETMENT
838.00 LINR FT SEWER SANITARY
4,333.00 LINR FT SEWER, STORM
93.90 STATION SHOULDER FINISHING
3,428.00 SQ YARD RECREATION TRAIL, P.C.C.
2,132.00 SQ YARD SIDEWALK, P.C.C.
1.00 LUMP SUM TRAFFIC SIGNALIZATION
3,380.00 CuBIC YD MODIFIED SUBBASE
7,868.00 LINR FT SUBDRAIN, LONGITUDINAL
1.00 LUMP SUM CONSTRUCTION SURVEY
7,717.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
11,037.00 SQ FT RETAINING WALL
2.00 LUMP SUM SALVAGE & REMOVAL OF OBSTRUCTIONS
87.51 STATION PAVEMENT MARKINGS
476.00 LINR FT POSTS, WOOD, FOR SIGNS
169.00 SQ FT SIGNS, TYPE A

BID ORDER NUMBER: 107

COUNTY: DUBUQUE

PROPOSAL 1D: 31-1147-605
WORK TYPE: PCC SIDEWALK/TRAIL
DBE GOAL: NONE

WORKING DAYS: 30
LATE START DATE: 2016/08/29
GUARANTY : $25,000.00

PROJECTS INCLUDED:

STP-E-1147(605)--8V-31

ROUTE: NEW TRAIL CONST. IN THE CITY OF CASCADE, 1 ST AVE:
FROM MONROE STREET TO NIXON STREET
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PROJECT DETAIL

6.00 EACH APRONS
143.00 LINR FT CULVERT PIPE
1,858.00 SQ YARD DRIVES, P.C.C.
750.00 CuBIC YD EMBANKMENT-IN-PLACE
3.00 ACRE MULCHING
3.00 ACRE SEEDING & FERTILIZING
1,869.00 LINR FT SILT FENCE
1,750.00 CUBIC YD EXCAVATION CLASS 10
856.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
2,869.00 SQ YARD RECREATION TRAIL, P.C.C.
728.00 CuBIC YD MODIFIED SUBBASE
1,300.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
11.80 STATION PAVEMENT MARKINGS
312.00 LINR FT POSTS, WOOD, FOR SIGNS
113.80 SQ FT SIGNS, TYPE A
BID ORDER NUMBER:
COUNTY: HENRY
PROPOSAL ID: 44-C044-077
WORK TYPE: PCC PAVEMENT - GRADE/REPLACE
DBE GOAL: 2.0%
WORKING DAYS: 55
LATE START DATE: 2016/07/05

GUARANTY :

$250,000.00

PROJECTS INCLUDED:

STP-S-C044(77)--5E-44
H38 (220TH STREET)

ROUTE:

H38 FROM HWY 218 AND HWY 34 OVERPASS TO X23 (RACINE AVENUE)

32
2,396
1,188

17

17

600
14,763
5,083
183
959

94,192.
79,707.
.00
.00
.80
-00
.00

149
5,373
650
300
469

1,855.
841.

.00
-00
.00
-30
-30
-00
-00
.00
-00
.00

60
20

00
99

EACH
TON

LINR FT
ACRE
ACRE
LINR FT
CUBIC YD
CUBIC YD
SQ YARD
CUBIC YD
SQ YARD
SQ YARD
TON

TON
STATION
LINR FT
TON
CUBIC YD
STATION

APRONS

GRANULAR BACKFILL

CULVERT PIPE

MULCHING

SEEDING & FERTILIZING

SILT FENCE

EXCAVATION CLASS 10
EXCAVATION CLASS 20
ENGINEERING FABRIC

FLOWABLE MORTAR

PAVEMENT, P.C.C.

REMOVAL OF PVMNT/DRIVES/SDWK
REVETMENT

GRANULAR SHOULDERS, TYPE B
SHOULDER FINISHING

SUBDRAIN

SURFACING, CRUSHED STONE
TOPSOIL, STRIP/SALVAGE/SPREAD
PAVEMENT MARKINGS
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PROJECT DETAIL

BID ORDER NUMBER: 109

COUNTY: JEFFERSON

PROPOSAL ID: 51-2465-623

WORK TYPE: PCC PAVEMENT - REPLACE
DBE GOAL: NONE

WORKING DAYS: 40
LATE START DATE: 2016/08/29
GUARANTY : $25,000.00

PROJECTS INCLUDED:

STP-U-2465(623)--70-51

ROUTE: KIRKWOOD AVE

IN THE CITY OF FAIRFIELD, ON KIRKWOOD AV, FROM 9TH STREET TO
7TH STREET AND PROJECT RELATED IMPROVEMENTS ON SIDE STREETS

50.00 TON SPECIAL BACKFILL
70.00 UNITS CLEARING & GRUBBING
105.00 SQ YARD DRIVES, P.C.C.
0.30 ACRE MULCHING
0.30 ACRE SEEDING & FERTILIZING
636.00 CuBIC YD EXCAVATION CLASS 10
7.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
2,434.00 SQ YARD PAVEMENT, P.C.C.
2,248.40 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
528.00 LINR FT SEWER, STORM
9.68 STATION SHOULDER FINISHING
90.60 SQ YARD SIDEWALK, P.C.C.
469.00 CuBIC YD MODIFIED SUBBASE
1,150.00 LINR FT SUBDRAIN
70.00 TON SURFACING, CRUSHED STONE

BID ORDER NUMBER: 110

COUNTY: JOHNSON

PROPOSAL ID: 52-5557-619

WORK TYPE: PCC PAVEMENT WIDENING
DBE GOAL: 2.0%

WORKING DAYS: 105
LATE START DATE: 2016/04/04
GUARANTY : $100,000.00

PROJECTS INCLUDED:

STP-A-5557(619)--86-52

ROUTE: PENN ST

ON PENN STREET, FROM 1-380 NB ON-RAMP EAST .63 MILES TO ALEX
ANDER WAY

1.00 EACH APRONS
188.00 UNITS CLEARING & GRUBBING
1,104.00 LINR FT CURB & GUTTER P.C.C.
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75.00 SQ YARD DRIVES, P.C.C.
52.00 CuBIC YD MULCH
4_00 ACRE SEEDING & FERTILIZING
2,448.00 LINR FT SILT FENCE
4.00 ACRE STABILIZING CROP, SEED & FERT.
5,865.00 CUBIC YD EXCAVATION CLASS 10
26.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
8,600.00 SQ YARD PAVEMENT, P.C.C.
2,695.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
1,240.00 LINR FT SEWER SANITARY
3,106.00 LINR FT SEWER, STORM
3,050.00 LINR FT WATER MAIN
49._40 STATION SHOULDER FINISHING
1.00 LUMP SUM TRAFFIC SIGNALIZATION
1,805.00 CUBIC YD MODIFIED SUBBASE
2,305.00 LINR FT SUBDRAIN, LONGITUDINAL
3,108.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
2.00 EACH CONCRETE FOOTINGS FOR SIGNS
328.80 STATION PAVEMENT MARKINGS
88.00 LINR FT POSTS, METAL, FOR SIGNS
14.00 SQ FT SIGNS, TYPE A
BID ORDER NUMBER: 111
COUNTY: LYON
PROPOSAL 1ID: 60-C060-107
WORK TYPE: PCC OVERLAY - UNBONDED
DBE GOAL: 1.0%
WORKING DAYS: 85
LATE START DATE: 2016/05/31

GUARANTY : $175,000.00

PROJECTS INCLUDED:

FM-C060(108)--55-60

ROUTE: L26

A22: FROM INT. OF L-26 TO OSCEOLA COUNTY LINE

L-(A-22)--73-60
ROUTE: ~A22
170TH ST: FROM JCT OF US 75 TO CO RD K-52

STP-S-C060(107)--5E-60
ROUTE: L26
L-26: FROM INT OF A46 TO HWY 9

75.00 LINR FT GUARDRAIL, FORMED STEEL BEAM
6,800.00 SQ YARD PAVEMENT SCARIFICATION
24,149.06 CUBIC YD PAVEMENT, P.C.C. (FURNISH ONLY)
143,278.13 SQ YARD PAVEMENT, P.C.C. (PLACE ONLY)
7,350.33 SQ YARD PAVEMENT, P.C.C.
106.66 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
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PROJECT DETAIL

25,416.30 TON GRANULAR SHOULDERS, TYPE B
3.00 LUMP SUM CONSTRUCTION SURVEY
1,663.82 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 112
COUNTY: POLK

PROPOSAL 1D:
WORK TYPE:
DBE GOAL:

77-7875-638
PCC PAVEMENT - GRADE/REPLACE
3.0%

WORKING DAYS: 130
LATE START DATE:
GUARANTY :

2016/04/04
$375,000.00

PROJECTS INCLUDED:

STP-U-7875(638)--70-77

ROUTE: 100TH ST

IN THE CITY OF URBANDALE, NW 100TH STREET: AT NW 54TH AVENUE
INTERSECTION WITH GRIMES AND URBANDALE

4.00 EACH APRONS
2.40 TON ASPHALT BINDER
40.40 TON HOT MIX ASPHALT
832.90 SQ YARD HOT MIX ASPHALT
1.60 ACRE CLEARING & GRUBBING
1.70 CuBIC YD STRUCTURAL CONCRETE
977.80 SQ YARD DRIVES, P.C.C.
31,993.00 CuBIC YD EMBANKMENT-IN-PLACE
10.00 ACRE SEEDING & FERTILIZING
6,277.00 LINR FT SILT FENCE
5.00 ACRE STABILIZING CROP, SEED & FERT.
20,638.00 CUBIC YD EXCAVATION CLASS 10
850.40 SQ YARD ENGINEERING FABRIC
48.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
739.80 SQ YARD MEDIAN, P.C.C.
424 .30 SQ YARD PAVEMENT SCARIFICATION
38,788.30 SQ YARD PAVEMENT, P.C.C.
15,908.50 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
765.10 TON REVETMENT
5,613.00 LINR FT SEWER, STORM
1,625.00 LINR FT WATER MAIN
229.60 TON GRANULAR SHOULDERS, TYPE B
251.20 STATION SHOULDER FINISHING
4,787.20 SQ YARD RECREATION TRAIL, P.C.C.
152.80 SQ YARD SIDEWALK, P.C.C.
3.00 LUMP SUM TRAFFIC SIGNALIZATION
24.00 POUND REINFORCING STEEL
18.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
15,059.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
248.30 STATION PAVEMENT MARKINGS
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PROJECT DETAIL

93.00 LINR FT POSTS, WOOD, FOR SIGNS
51.30 SQ FT SIGNS, TYPE A

BID ORDER NUMBER:

COUNTY: SCOTT

PROPOSAL ID: 82-1827-665

WORK TYPE: PCC PAVEMENT - GRADE/REPLACE

DBE GOAL: 4_0%

WORKING DAYS: 130

LATE START DATE: 2016/04/04

GUARANTY :

$375,000.00

PROJECTS INCLUDED:

STP-U-1827(665)--70-82

ROUTE: FOREST GROVE RD

ON FOREST GROVE RD, FROM UTICA RIDGE RD. (DAVENPORT) TO ~650
* E OF EAGLE RIDGE RD. (BETTENDORF)

12.00 EACH APRONS
154 .30 TON HOT MIX ASPHALT
1,175.90 UNITS CLEARING & GRUBBING
424.00 CUBIC YD STRUCTURAL CONCRETE
309.00 LINR FT CULVERT PIPE
666.50 SQ YARD DRIVES, P.C.C.
15.60 ACRE MULCHING
7.80 ACRE SEEDING & FERTILIZING
1,524_.00 LINR FT SILT FENCE
2,277.00 SQUARE SODDING
7.80 ACRE STABILIZING CROP, SEED & FERT.
115,812.00 CuBIC YD EXCAVATION CLASS 10
873.00 CUBIC YD EXCAVATION CLASS 20
82.00 SQ YARD ENGINEERING FABRIC
204.00 LINR FT FENCE, CHAIN LINK
1.00 EACH FIELD LABORATORY/OFFICE
74.00 EACH INTAKES & MANHOLES/UTILITY ACCESS
217.60 SQ YARD MEDIAN, P.C.C.
36,884 .40 SQ YARD PAVEMENT, P.C.C.
15,436.20 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
720.00 TON REVETMENT
6,730.00 LINR FT SEWER, STORM
668.00 TON GRANULAR SHOULDERS, TYPE A
31.80 STATION SHOULDER FINISHING
4,912 .50 SQ YARD RECREATION TRAIL, P.C.C.
3,132.90 SQ YARD SIDEWALK, P.C.C.
68,605.00 POUND REINFORCING STEEL
7,002.00 CuBIC YD MODIFIED SUBBASE
21,416.00 LINR FT SUBDRAIN
296.60 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
8,397.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
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PROJECT DETAIL

1,861.00 SQ FT RETAINING WALL
38.00 EACH CONCRETE FOOTINGS FOR SIGNS
274.80 STATION PAVEMENT MARKINGS
298.00 LINR FT POSTS, METAL, FOR SIGNS
120.00 SQ FT SIGNS, TYPE A
64.00 EACH TREES

BID ORDER NUMBER: 114

COUNTY: STORY

PROPOSAL ID: 85-3630-091-A
WORK TYPE: PCC SIDEWALK/TRAIL
DBE GOAL: NONE

WORKING DAYS: 45
LATE START DATE: 2016/08/15
GUARANTY : $12,500.00

PROJECTS INCLUDED:
TAP-U-3630(91)--81-85
ROUTE: HEART OF IOWA TRAIL

HEART OF I10WA NATURE TRAIL, FROM HIGHWAY 69 TO TRAILRIDGE PA

RK
1.50 ACRE CLEARING & GRUBBING
700.00 TON GRANULAR SHOULDERS, TYPE B
5,410.00 SQ YARD RECREATION TRAIL, P.C.C.
1.00 LUMP SUM CONSTRUCTION SURVEY

BID ORDER NUMBER: 115

COUNTY: WOODBURY

PROPOSAL ID: 97-0201-123

WORK TYPE: PCC PAVEMENT - GRADE/NEW
DBE GOAL: NONE

WORKING DAYS: 20
LATE START DATE: 2016/04/04
GUARANTY : $4,250,000.00

PROJECTS INCLUDED:
NHSN-020-1(123)--2R-97

ROUTE: U.S. 20

E OF CORRECTIONVILLE TO W JCT US 59

NHSN-020-1(138)--2R-97
ROUTE: U.S. 20
E OF CORRECTIONVILLE TO W JCT US 59

NHSN-020-1(155)--2R-97
ROUTE: U.S. 20
APPROX 2 M1 E OF CORRECTIONVILLE
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NHSN-020-2(123)--2R-47
ROUTE: U.S. 20
APPROX 3 MI

NHSN-020-2(125)--2R-47
ROUTE: U.S. 20
1 MI WOF CO RD L43

NHSN-020-2(127)--2R-47
ROUTE: U.S. 20
0.3 MI W OF CO RD L43

NHSN-020-2(129) --2R-47
ROUTE: U.S. 20
1 MI E OF CO RD L43

NHSN-020-2(131)--2R-47
ROUTE: U.S. 20
0.2 MI W OF CO RD L51

NHSN-020-2(133)--2R-47

ROUTE: U.S. 20

1 MI E OF CO RD L43
385.00
9.60
159.30
22,363.40
575.00
8,361.00
28,056.00
394,967.30
417 .80
417.80
112.40
310,627.90
4,799.00
418.80
5,377,676.00
521.00
97,105.20
37,300.30
125,117.70
1.00
4.00
1,188.90
8.00
320.00
578.00
391,979.30
94,838.30
159.00

E OF CORRECTIONVILLE

EACH

TON

TON
CUBIC YD
ACRE
CUBIC YD
LINR FT
CUBIC YD
ACRE
ACRE
ACRE
LINR FT
SQUARE
ACRE
CUBIC YD
CUBIC YD
CUBIC YD
SQ YARD
LINR FT
EACH
EACH
CUBIC YD
EACH

SQ YARD
SQ YARD
SQ YARD
SQ YARD
LINR FT

www.iowadot.gov

PROJECT DETAIL

APRONS

ASPHALT BINDER

HOT MIX ASPHALT
GRANULAR BACKFILL
CLEARING & GRUBBING
STRUCTURAL CONCRETE
CULVERT PIPE
EMBANKMENT-IN-PLACE
MOWING

MULCHING

SEEDING & FERTILIZING
SILT FENCE

SPECIAL DITCH CONTROL
STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 10
EXCAVATION CLASS 13
EXCAVATION CLASS 20
ENGINEERING FABRIC
FENCE, FIELD

FIELD LABORATORY/OFFICE
INTAKES & MANHOLES/UTILITY ACCESS
FLOWABLE MORTAR

PATCHES BY COUNT
PATCHES, FULL-DEPTH
PAVEMENT SCARIFICATION
PAVEMENT, P.C.C.

PAVED SHOULDERS

RAIL, METAL
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PROJECT DETAIL

PROJECTS

GUARANTY :

$150,000.00

INCLUDED:
STPN-175-1(43)--2J-67

IOWA 175

28
1,117

64,440

250
1,766
710

1

1,112.
.00
.00
91.
.00
-00
.00

552
8

62
817
200

2,855.

IA 175 FROM MISSOURI

.00
.00

655.
15,926.
-80
579.
-00
.00
.00
.00

50
20

90

60

10

60

RIVER TO 1-29

EACH

TON
GALLON
TON

SQ YARD
TON

LINR FT
LINR FT
CUBIC YD
ACRE
CUBIC YD
LINR FT
EACH
CUBIC YD
EACH

SQ YARD
SQ YARD
SQ YARD

209,391.90 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
24,498 .60 TON REVETMENT
33,481.30 TON GRANULAR SHOULDERS, TYPE A
2,444 .67 STATION SHOULDER CONSTRUCT ION
1,349,363.00 POUND REINFORCING STEEL
18,999.30 CUBIC YD MODIFIED SUBBASE
146,935.00 LINR FT SUBDRAIN, LONGITUDINAL
10,959.00 TON SURFACING, CRUSHED STONE
1.00 LUMP SUM CONSTRUCTION SURVEY
9,082.00 LINR FT TEMP. BARRIER RAIL
1,037,806.00 CuBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
1.00 LUMP SUM SALVAGE & REMOVAL OF OBSTRUCTIONS
5,259.90 STATION PAVEMENT MARKINGS
600.00 LINR FT POSTS, WOOD, FOR SIGNS
5,010.00 LINR FT POSTS, METAL, FOR SIGNS
3,484.00 SQ FT SIGNS, TYPE A
69.00 SQ FT SIGNS, TYPE B
BID ORDER NUMBER:
COUNTY: MONONA
PROPOSAL ID: 67-1751-043
WORK TYPE: HMA PAVEMENT WIDEN/HMA RESURFC
DBE GOAL: NONE
WORKING DAYS: 100
LATE START DATE: 2016/05/16

APRONS

ASPHALT BINDER

ASPHALT EMULSION, FOG SEAL
HOT MIX ASPHALT

HMA, IN PLACE (RECYCLED)
SPECIAL BACKFILL

CULVERT PIPE

CURB & GUTTER P.C.C.
EMBANKMENT-IN-PLACE

SEEDING & FERTILIZING
EXCAVATION CLASS 13
GUARDRAIL, FORMED STEEL BEAM
STEEL BEAM GRAIL BARRIER TRANS SECT
FLOWABLE MORTAR

PATCHES BY COUNT

PATCHES, FULL-DEPTH

PAVEMENT SCARIFICATION

PAVED SHOULDERS
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PROJECT DETAIL

82.80 LINR FT RAIL, CONCRETE BARRIER
1,113.40 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
4,158.50 TON GRANULAR SHOULDERS, TYPE B

13.20 STATION SHOULDER CONSTRUCT ION

30,380.00 LINR FT SUBDRAIN, LONGITUDINAL
600.00 LINR FT TEMP. BARRIER RAIL

1.00 EACH TEMP. TRAFFIC SIGNALS
2,022.25 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 152

COUNTY: SAC

PROPOSAL ID: 81-1103-703

WORK TYPE: HMA RESURFACING WITH MILLING
DBE GOAL: NONE

WORKING DAYS: 15
LATE START DATE: 2016/09/19
GUARANTY : $6,250.00

PROJECTS INCLUDED:

MP-110-3(703)2--76-81

ROUTE: I10WA 110

IN SCHALLER, FROM 250 FT. SOUTH OF KLING ST., NORTH TO
NORTH OF 1ST STREET.

23.60 TON ASPHALT BINDER
393.40 TON HOT MIX ASPHALT
388.00 TON PAVEMENT SCARIFICATION

8.00 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
13.40 SQ YARD SIDEWALK, P.C.C.

20.42 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 153
COUNTY: STORY

PROPOSAL ID: 85-C085-133
WORK TYPE: HMA RESURFACING
DBE GOAL: NONE

WORKING DAYS: 30
LATE START DATE: 2016/08/29
GUARANTY : $100,000.00

PROJECTS INCLUDED:

STP-S-C085(133)--5E-85

ROUTE: 320TH ST

ON E63, FROM R38 EAST APPROX. 3.5 MILES TO N. 5TH AVE. IN HU
XLEY

STP-S5-C085(135)--5E-85
ROUTE: E63
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PROJECT DETAIL

ON E63, FROM A POINT 870 FEET NE OF THE CAMBRIDGE CITY LIMIT
S EAST 3.25 MILES TO S14

967 .50 TON ASPHALT BINDER
16,125.00 TON HOT MIX ASPHALT
1,019.30 SQ YARD PAVEMENT SCARIFICATION
6,142.80 TON GRANULAR SHOULDERS, TYPE B
1,187.15 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 154
COUNTY: WARREN

PROPOSAL ID: 91-0653-078
WORK TYPE: HMA RESURFACING
DBE GOAL: NONE

WORKING DAYS: 20
LATE START DATE: 2016/09/19
GUARANTY : $37,500.00

PROJECTS INCLUDED:
NHSN-065-3(78)--2R-91

ROUTE: U.S. 65

S OF 17TH AVE TO 3RD AVE IN INDIANOLA

350.80 TON ASPHALT BINDER
4,653.80 TON HOT MIX ASPHALT
63.00 UNITS CLEARING & GRUBBING
93.90 LINR FT CURB & GUTTER P.C.C.
565.00 LINR FT SILT FENCE
844 .40 CUBIC YD EXCAVATION CLASS 13
1,512.80 SQ YARD ENGINEERING FABRIC
13.00 EACH PATCHES BY COUNT
120.00 SQ YARD PATCHES, FULL-DEPTH
20,542.20 SQ YARD PAVEMENT SCARIFICATION
243.60 SQ YARD REMOVAL OF PVMNT/DRIVES/SDWK
131.70 TON GRANULAR SHOULDERS, TYPE B
284.20 SQ YARD SIDEWALK, P.C.C.
1,820.00 LINR FT SUBDRAIN, LONGITUDINAL
1.00 LUMP SUM CONSTRUCTION SURVEY
484.29 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 201
COUNTY: BENTON

PROPOSAL 1D: 06-1512-010
WORK TYPE: SLURRY SEAL
DBE GOAL: NONE

WORKING DAYS: 25
LATE START DATE: 2016/07/05
GUARANTY : $12,500.00
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PROJECTS INCLUDED:
NHSN-151-2(10)--2R-06
ROUTE: U.S. 151

CO RD E66 TO FAIRFAX

21,665.00
1,205.13

SMARTER I SIMPLER I CUSTOMER DRIVEN

PROJECT DETAIL

GALLON
STATION

www.iowadot.gov

ASPHALT EMULSION, SLURRY MIXES
PAVEMENT MARKINGS

BID ORDER NUMBER:
COUNTY: CEDAR
PROPOSAL 1ID:

WORK TYPE:
DBE GOAL:

202
16-0306-7
NONE

WORKING DAYS: 60
LATE START DATE:
GUARANTY :

PROJECTS INCLUDED:
MP-022-6(706)92--76-82
ROUTE: 1OWA 22

FROM WEST OF Y48, NORTH

MP-030-6(707)285--76-16
ROUTE: U.S. 30
FROM NEAR ECL OF CLAREN

MP-067-6(721)23--76-82
ROUTE: U.S. 67
FROM F33, NORTHEASTERLY

MP-461-6(702)120--76-82
ROUTE: 10WA 461
IN DAVENPORT, FROM 35TH

07

HMA JOINT & CRACK SEALING

2016/06/13
$12,500.00

ESTERLY TO I0OWA 461.

CE TO WEST OF U.S. 61.

TO WASHINGTON BLVD.

ST TO 59TH ST.

IN CAMANCHE.

43.40 MILES CRACKS (REPAIR) HMA
BID ORDER NUMBER: 203
COUNTY: CLAYTON
PROPOSAL ID: 22-0762-706
WORK TYPE: HMA PATCHING
DBE GOAL: NONE
WORKING DAYS: 30
LATE START DATE: 2016/08/08
GUARANTY : $25,000.00
PROJECTS INCLUDED:

MP-076-2(706)5--76-22
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PROJECT DETAIL

ROUTE: IOWA 76
FROM MARQUETTE TO X52.

209.10 CuBIC YD EXCAVATION CLASS 13
47.00 EACH PATCHES BY COUNT
1,771.00 SQ YARD PATCHES, FULL-DEPTH

1,254.00 SQ YARD PAVED SHOULDERS
94.39 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 204
COUNTY: FRANKLIN

PROPOSAL ID: 35-0352-721
WORK TYPE: MICROSURFACING
DBE GOAL: NONE

WORKING DAYS: 30
LATE START DATE: 2016/06/27
GUARANTY : $25,000.00

PROJECTS INCLUDED:

MPIN-035-2(721)172--0N-35

ROUTE: 1-35

1.5 MI NORTH OF C25, NORTH TO 2.0 MI SOUTH OF C13.

MPIN-035-2(722)175--0N-35

ROUTE: 1-35

FROM 2.0 MI SOUTH OF C13, NORTH TO THE MINNESOTA STATE LINE.
(VARIOUS LOCATIONS)

1,450.50 TON AGGREGATE FOR MICROSURFACING
48,757.00 GALLON ASPHALT EMULSION, MICROSURFACING
20,658.00 GALLON ASPHALT EMULSION, FOG SEAL

1,439.82 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 205
COUNTY: FREMONT

PROPOSAL ID: 36-0294-702
WORK TYPE: SLURRY SEAL
DBE GOAL: NONE

WORKING DAYS: 70
LATE START DATE: 2016/06/13
GUARANTY : $25,000.00

PROJECTS INCLUDED:
MP IN-029-4(700)0--0N-36

ROUTE: 1-29

MISSOURI STATE LINE EAST TO 1.8 MI NORTH OF J26 (NBL)

MP IN-029-4(701)21--0N-36
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PROJECT DETAIL

ROUTE: 1-29
FROM 1.2 MI NORTH OF J24, NORTH TO NORTH OF THE REST AREA
(NBL) .

MPIN-029-4(702)0--0ON-36
ROUTE: 1-29
FROM MISSOURI STATE LINE, NORTH TO MILLS COUNTY (SBL).

25,657.20 GALLON ASPHALT EMULSION, SLURRY MIXES
799.00 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 206

COUNTY: JOHNSON

PROPOSAL ID: 52-0016-715

WORK TYPE: HMA JOINT & CRACK SEALING
DBE GOAL: NONE

WORKING DAYS: 75
LATE START DATE: 2016/06/06
GUARANTY : $25,000.00

PROJECTS INCLUDED:
MP-001-6(715)98--76-52

ROUTE: 1OWA 1

FROM E ROCK ST IN SOLON, NORTHEASTERLY TO U.S. 151

MP-003-6(708)278--76-28
ROUTE: 10WA 3
FROM THE EAST JCT IOWA 13, EAST TO IOWA 38.

MP-013-6(711)53--76-28

ROUTE: 1OWA 13

FROM THE SOUTH JCT. IOWA 3, NORTHWESTERLY TO INSIDE THE SCL
OF STRAWBERRY POINT.

MP-030-6(708)218--76-06
ROUTE: U.S. 30
FROM IOWA 21, EAST TO WEST JCT. U.S. 218.

MP-052-6(717)48--76-31
ROUTE: U.S. 52
IN DUBUQUE, FROM 21ST ST TO 32ND ST.

MP-100-6(713)0--76-57
ROUTE: IOWA 100
IN CEDAR RAPIDS, FROM EDGEWOOD RD, EAST TO W OF COUNCIL AVE.

0.90 MILES CLEANING & FILLING CRACKS
51.50 MILES CRACKS (REPAIR) HMA

BID ORDER NUMBER: 207
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PROJECT DETAIL

COUNTY: PLYMOUTH

PROPOSAL ID: 75-0753-718

WORK TYPE: LONGITUDINAL JOINT REPAIR
DBE GOAL: NONE

WORKING DAYS: 20
LATE START DATE: 2016/08/22
GUARANTY : $12,500.00

PROJECTS INCLUDED:

MP-075-3(718)100--76-75

ROUTE: U.S. 75

FROM THE WOODBURY CO LINE NORTH TO SOUTH OF C38 (SB).

1,661.10 GALLON ASPHALT EMULSION, SLURRY MIXES
29,557.40 LINR FT JOINTS, REPAIR LONGITUDINAL
358.41 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 208
COUNTY: WOODBURY

PROPOSAL 1ID: 97-0293-713
WORK TYPE: MICROSURFACING
DBE GOAL: NONE

WORKING DAYS: 45
LATE START DATE: 2016/06/13
GUARANTY : $37,500.00

PROJECTS INCLUDED:
MPIN-029-3(713)127--0N-97

ROUTE: 1-29

MONONA CO TO SERGEANT BLUFF (SBL)

2,427.00 TON AGGREGATE FOR MICROSURFACING
71,912.30 GALLON ASPHALT EMULSION, MICROSURFACING
8,629.50 GALLON ASPHALT EMULSION, FOG SEAL
3,276.50 STATION PAVEMENT MARKINGS

BID ORDER NUMBER: 301
COUNTY: BLACK HAWK

PROPOSAL ID: 07-3802-508
WORK TYPE: SLOPE PROTECTION
DBE GOAL: NONE

WORKING DAYS: 20
LATE START DATE: 2016/08/01
GUARANTY : $6,250.00

PROJECTS INCLUDED:
MBIN-380-2(508)73--0M-07
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ROUTE: 1-380

E SAN MARNAN DR 1.0 MI

www.iowadot.gov

PROJECT DETAIL

NORTH OF U.S. 20

BID ORDER NUMBER:
COUNTY: MADISON
PROPOSAL ID: 61-1693-046
WORK TYPE: SLIDE REPAIR

DBE GOAL: NONE

WORKING DAYS:

GUARANTY :

70
LATE START DATE:

2016/07/11

$125,000.00

PROJECTS INCLUDED:

ER-169-3(46)--28-61

ROUTE: U.S. 169
APPROX 3 MI N OF WINTERSET

1

2
2

1,397.
-30
.00

2
10,877

1,102.
.00

1,846

1,153.
.00
628.
-00
-10
-00
.00
.00

1

16

14
1,412
500
2,830

.00
260.
.30
-00

20

50

00

00

10

EACH
TON

ACRE
ACRE
LINR FT
ACRE
CUBIC YD
CUBIC YD
SQ YARD
LINR FT
EACH

SQ YARD
LINR FT
STATION
LINR FT
TON
CUBIC YD

APRONS

SPECIAL BACKFILL

MULCHING

NATIVE GRASS SEEDING

SILT FENCE

STABILIZING CROP, SEED & FERT.
EXCAVATION CLASS 10
EXCAVATION CLASS 20
ENGINEERING FABRIC

GUARDRAIL, CABLE

INTAKES & MANHOLES/UTILITY ACCESS
PAVED SHOULDERS

SEWER, STORM

SHOULDER CONSTRUCTION
SUBDRAIN

SURFACING, CRUSHED STONE
TOPSOIL, STRIP/SALVAGE/SPREAD

BID ORDER NUMBER:

COUNTY: MARION

PROPOSAL ID: 63-0055-502
WORK TYPE: SLOPE PROTECTION

DBE GOAL: NONE

WORKING DAYS:

GUARANTY:

20
LATE START DATE:

2016/08/01

$12,500.00

PROJECTS INCLUDED:

MB-005-5(502)62--77-63

ROUTE: [IOWA 5
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PROJECT DETAIL

SB IOWA 5/EB IOWA. 92/NB IOWA. 5 AT JCT. IOWA. 14

BID ORDER NUMBER: 351
COUNTY: STATEWIDE
PROPOSAL 1D: 00-000S-819
WORK TYPE: TRAFFIC SIGNS
DBE GOAL: NONE

WORKING DAYS: 120
LATE START DATE: 2016/04/04
GUARANTY: $25,000.00

PROJECTS INCLUDED:
NHSN-000-S(819)--2R-00

ROUTE: STATEWIDE

VARIOUS LOCATIONS IN DISTRICT 4

955.00 LINR FT POSTS, METAL, FOR SIGNS
2,318.00 SQ FT SIGNS, TYPE A

BID ORDER NUMBER: 401
COUNTY: DES MOINES

PROPOSAL ID: 29-0612-105
WORK TYPE: SALVAGE & REMOVAL
DBE GOAL: NONE

WORKING DAYS: 15
APPROXIMATE START DATE: 2016/02/22
GUARANTY: $2,000.00

PROJECTS INCLUDED:
NHSN-061-2(105)--2R-29

ROUTE: U.S. 61

PARCEL 48A, 15295 U.S. 61, BURLINGTON

1.01 ACRE CLEARING & GRUBBING
1.00 LUMP SUM SALVAGE & REMOVAL OF OBSTRUCTIONS

BID ORDER NUMBER: 402
COUNTY: 10WA

PROPOSAL ID: 48-0066-055
WORK TYPE: SALVAGE & REMOVAL
DBE GOAL: NONE

WORKING DAYS: 15
APPROXIMATE START DATE: 2016/02/22
GUARANTY : $1,000.00

PROJECTS INCLUDED:
STPN-006-6(55)--23-48
ROUTE: U.S. 6
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PROJECT DETAIL
PARCEL 5, 500 PACIFIC ST, LADORA

1.00 LUMP SUM SALVAGE & REMOVAL OF OBSTRUCTIONS

BID ORDER NUMBER: 403
COUNTY: LINN

PROPOSAL 1D: 57-0307-194
WORK TYPE: SALVAGE & REMOVAL
DBE GOAL: NONE

WORKING DAYS: 40
APPROXIMATE START DATE: 2016/02/22
GUARANTY : $4,000.00

PROJECTS INCLUDED:
NHSN-030-7(194)--2R-57

ROUTE: U.S. 30

PARCEL 44, 653 GREEN RIDGE RD, LISBON

NHSN-100-1(114)--2R-57
ROUTE: I0OWA 100
PARCEL 46, 912 80TH ST, CEDAR RAPIDS

2.00 LUMP SUM SALVAGE & REMOVAL OF OBSTRUCTIONS

BID ORDER NUMBER: 501

COUNTY: HARRISON

PROPOSAL ID: 43-1834-706

WORK TYPE: CLEARING & GRUBBING
DBE GOAL: NONE

WORKING DAYS: 5
LATE START DATE: 2016/03/21
GUARANTY : $2,000.00

PROJECTS INCLUDED:
MP-183-4(706)34--76-43

ROUTE: I1OWA 183

FROM IOWA 127 NORTH TO PISGAH.

482.00 UNITS CLEARING & GRUBBING

BID ORDER NUMBER: 502
COUNTY: SCOTT

PROPOSAL 1D: 82-0808-294
WORK TYPE: LANDSCAPING
DBE GOAL: NONE

WORKING DAYS: 30
LATE START DATE: 2016/02/15



é@I0OWADOT

SMARTER I SIMPLER | CUSTOMER DRIVEN Y WWW.IOwadot.gov

PROJECT DETAIL
GUARANTY : $12,500.00

PROJECTS INCLUDED:
IMN-080-8(294)300--0E-82

ROUTE: 1-80

REST AREAS WEST OF MIDDLE ROAD.

3,501.00 UNITS CLEARING & GRUBBING
17.80 ACRE MOWING
28.00 SQUARE SODDING
15.00 EACH SHRUBS
60.00 EACH TREES

BID ORDER NUMBER: 503
COUNTY: WOODBURY
PROPOSAL ID: 97-0296-273
WORK TYPE: LANDSCAPING
DBE GOAL: NONE

WORKING DAYS: 70
LATE START DATE: 2016/03/21
GUARANTY : $12,500.00

PROJECTS INCLUDED:

IMN-029-6(273)143--0E-97

ROUTE: 1-29

IA 376 / SINGING HILLS BLVD AND 1A 12 INTERCHANGES
IN SIOUX CITY

68.00 UNITS CLEARING & GRUBBING

248.30 ACRE MOWING

683.00 CUBIC YD TOPSOIL, STRIP/SALVAGE/SPREAD
1,393.00 EACH SHRUBS

77.00 EACH TREES

BID ORDER NUMBER: 601
COUNTY: HAMILTON

PROPOSAL 1D: 40-0201-502
WORK TYPE: BRIDGE PAINTING
DBE GOAL: NONE

WORKING DAYS: 80
LATE START DATE: 2016/07/25
GUARANTY : $25,000.00

PROJECTS INCLUDED:

MB-020-1(502)142--77-40

ROUTE: U.S. 20

OVER BOONE RIVER, 1.2 MILES E. OF E. JCT. 10WA 17(EBL/WBL)
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PROJECT DETAIL

MB-330-1(501)11--77-64

ROUTE:

I0WA 330

OVER NORTH SKUNK RIVER, 1 MILE NORTH OF S52.

ESTIMATING PROPOSAL ATTACHMENTS
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ESTIMATING PROPOSAL ATTACHMENTS

ATTACHMENT FOR RAILROAD DATA--PUBLIC LIABILITY & PROPERTY
DAMAGE INSURANCE WHEN WORKING IN RAILROAD R-O-W.

ATTACHMENT OF THE "RIGHT OF WAY CERTIFICATE"
ATTACHMENT OF "NON-POINT 25 UTILITY DATA™
ATTACHMENT OF PLAN SHEETS

ATTACHMENT FOR RAILROAD DATA--PUBLIC LIABILITY & PROPERTY
DAMAGE INSURANCE WHEN WORKING IN RAILROAD R-O-W.

ATTACHMENT OF PLAN SHEETS
ATTACHMENT OF PLAN SHEETS
ATTACHMENT OF PLAN SHEETS
ATTACHMENT OF PLAN SHEETS
ATTACHMENT OF PLAN SHEETS

ATTACHMENT OF PLAN SHEETS



